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Task Order ID: 4QAA21119424 

Mod. 14 
Date:  01/22/2014 

CLIENT REP:  Tina Christian 
Email: tina.b.christian.civ@mail.mil 
Phone:  

Client Org: Technology Applications Program 
Office Building 401 Lee Boulevard 
Fort Eustis, VA  23604-5577 

CLIENT REP: Erik Scott 
Email:  erik.j.scott1.civ@mail.mil 

Alternate COR: Phillip McDermott 
Email: philip.f.mcdermott2.civ@mail.mil 
Phone:  

Project Name: Unit Level Logistics System – 
Aviation M (ULLS-A)(Enhanced) 

GSA CUSTOMER ACCOUNT MANAGER: 
Patti Slay 
Email:  patti.slay@gsa.gov 
Phone:   

 GSA CONTRACTING OFFICER: 
Name:  Raymond Barben 
eMail:  Raymond.barben@gsa.gov 
Phone:   
 

Type:  Time and Material – Performance Based 

Work Location: 
800 Lee Avenue Fort Lee VA 23801-1718 

Period of Performance: 
Base Year – 08/01/2011 – 07/31/2012 
OY1 – 08/01/2012 - 07/31/2013 
OY2 – 08/01/2013 – 07/31/2014 
Six Month Extension 08/01/14 – 01/31/2015 

MODIFICATION LOG  

Modification 14 Is issued to de ob funds from Base Year, OY 
1 and OY 2. 

Modification 13 Is issued to change contractor’s name to 
Vencore and update GSA SCO contact 
information. 

Modification 12 Is issued to add funding to extension and 
change POP end date in ITSS to 01/31/2015. 

Modification 11 Is issued to execute a six (6) month 
extension, Section 5.2.2. CLIN0002AB is 
revised. Section 10 revised workload 
estimate and change GSA Contracting 
Officer to Donna Rounds. 

(b) (6)

(b) (6)

(b) (6)

(b) (6)
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Modification 10 Is issued to revise the GSA Contracting 
Officer’s name to Faith Shelton, add (H)-
SOFA Contract Clause and  
(I) CONTINUANCE OF PERFORMANCE 
DURING ANY STATE OF EMERGENCY IN THE 
REPUBLIC OF KOREA (ROK) and updated 
Sections. 

Modification 09  Is issued to add incremental funding for 
 OY 2 and revise Section 6.1 Performance 
Requirement Summary Table 

Modification 08  Is issued to add incremental funding for OY 
1 for Travel Expenses. 

Modification 07 The purpose of this modification is to 
exercise Option Year 2 beginning 8/1/2013 
through 7/31/2014 and update COR names. 

Modification 06 The purpose of this modification is to add 
incremental funding in the amount of 
$425,120.77 to Option Year 1 and update 
the client’s names and GSA POCs. The 
Representation by Corporation Regarding an 
Unpaid Delinquent Tax Liability or a Felony 
Conviction under any Federal law” was 
updated for FY13  

Modification: 05 The purpose of this modification is to add 
incremental funding in the amount of 
$811,594.20 to Option Year 1 

Modification 04 The purpose of this modification is to 
exercise Option Year 1 beginning 8/1/2012 
through 7/31/2013.  The modification will 
also incorporate in the Performance Work 
Statement clause 252.209-799, 
“Representation by Corporation Regarding 
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an Unpaid Delinquent Tax Liability or a 
Felony Conviction under any Federal law”. 

Modification: 03 The purpose of this modification is to add 
incremental funding to the task in 
accordance with task clause Incremental 
Funding – Time and Materials/Labor Hours.  
No other changes are made or implied. 

Modification Log: 02 The purpose of this modification is to add 
incremental funding to the task in 
accordance with task clause Incremental 
Funding – Time and Materials/Labor Hours.  
No other changes are made or implied. 

Modification Log: 01 The purpose of this modification is to (1) 
Add incremental funding to the task in 
accordance with task clause Incremental 
Funding – Time and Materials/Labor Hours 
(2) Change the Sr. Contracting Officer to 
Donna Rounds and (3) Change the Customer 
Account Manager to Jennifer Metcalf.  No 
other changes are made or implied. 
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PERFORMANCE WORK STATEMENT 

Unit Level Logistics System – Aviation (Enhanced) 
 
1.0     GENERAL  
 
1.1       Introduction:  Work is to be accomplished for the Software Engineering Center- 
Ft Lee (SEC-Lee), herein referred to as Client, through the General Services Administration (GSA), 
Federal Acquisition Service (FAS), Assisted Acquisition Services Division, Southeast Sunbelt Region.  
The client requires a contractor to perform a full range of service in support of Unit Level Logistics 
System – Aviation (Enhanced) (ULLS-A (E)).  The Contractor shall provide project management, 
support for fielding, implementation training, and data conversion and provide functional and 
technical software development and sustainment, which includes requirements determination, 
configuration management, testing, security training, documentation, and customer assistance.  

 
1.2     Background Information. The Software Engineering Center-Ft. Lee requires a contractor to 
continue the effort that allows ULLS-A (E) to act as the bridge between current functionality and 
the Enterprise Resource Planning (ERP) solution. The Contractor shall provide project 
management; support the immediate need for ULLS-A (E) fielding planning and strategy, provide 
support for fielding, implementation training, and data conversion and provide functional and 
technical software development and Sustainment support, which includes requirements 
determination, configuration management, testing, security, training, documentation, and 
customer assistance. Additionally, the Contractor shall provide program security management 
support and information vulnerability management support necessary to sustain, modify, and 
improve the deployed system’s operational software. 
 
1.3     Task Management 

1.3.1   The GSA CO has authority to bind the Government, approve contractual modifications, 
and address all contractual matters pertaining to this task order. The client shall identify a 
Contracting Officer Representative (COR) and an Alternate Contracting Officer’s 
Representative (ACOR).  Management of this task will be performed by GSA through the COR.  
The COR will participate in project meetings and receive task order deliverables.  The COR will 
provide technical assistance and clarification required for the performance of this task.  
Deliverables must be submitted through GSA’s Web-Based Order Processing System 
(currently ITSS) for client approval. 

 
1.3.2 Contracting Officer’s Representative (COR) Designation:  After task order award, 
the Contracting Officer will appoint a COR and issue a COR Designation Letter stating the 
authority of the COR.  The contractor will receive a copy of the written designation.   

 
1.3.3 Key Personnel:  The contractor shall identify key personnel in their quote.  The 
contractor shall submit resumes for any key personnel replacements and provide the 
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Government the right to review the resumes for final approval. Any substitution of key 
personnel must be of equally qualified individuals as those identified in the contractor’s 
quote.  The Program Manager and alternates shall be able to read, write, speak and 
understand English.  

 
1.4     Physical Security. The Contractor shall be responsible for safeguarding all government 
property provided for Contractor use. At the close of each work period, government facilities, 
equipment and materials shall be secured.  
 
1.5     Quality Control.  
 

1.5.1   The Contractor shall establish and maintain a complete Quality Control Plan to ensure 
that requirements of the contract are provided as specified, and in accordance with SEC-Lee’s 
Capability Maturity Model® Integration (CMMI).  CMMI is a process improvement approach 
that provides organizations with the essential elements of effective processes.  CMMI helps 
integrate traditionally separate organizational functions, set process improvement goals and 
priorities, provide guidance for quality processes, and provide a point of reference for 
appraising current processes.   
 

1.6     Quality Assurance. The Government will evaluate the contractor’s performance under this 
contract using the method of surveillance specified in Quality Assurance Surveillance Plan. The 
Government will record all surveillance observations. When an observation indicates defective 
performance, the COR will obtain the contractor’s representative’s initials on the record of the 
observation. The COR will then submit a Contract Discrepancy Report.  
 

1.6.1   Performance Evaluation Meetings. The contract manager may be required to meet 
periodically with the COR and contracting officer at the beginning of contract performance. 
Meetings will be scheduled as needed. The contractor may request meetings whenever a 
Contract Discrepancy Report is issued. The written minutes of these meetings shall be signed 
by the contractor’s manager, contracting officer and COR. The COR would be responsible for 
recording and distributing the minutes that occur.  If the contractor does not concur with the 
minutes he shall state any areas of non-concurrence within five calendar days of receipt of the 
signed minutes.  

 
1.7     Hours of Operation.  
 

1.7.1   Normal Hours. The normal hours of operation are from 0800 to 1630 local (Fort Lee, VA 
time, Monday through Friday, excluding federal holidays and government facility closures.  
 
1.7.2   Recognized Holidays. The following are recognized holidays that will affect contractor’s 
performance: New Year’s Day, Martin Luther King’s Birthday, President’s Day, Memorial Day, 
Independence Day, Labor Day, Columbus’ Day, Veteran’s Day, Thanksgiving Day, Christmas 
Day.   
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1.7.3   Emergency Services. For contingency operations and hostile area support, the 
contractor shall provide onsite customer assistance, as requested by SEC-Lee.  
This also includes training and fielding of ULLS-A (E) to deploying units, as necessary. When 
required, this will be covered by a separate modification.  

 
1.8   Conservation of Utilities. The contractor shall instruct employees in utilities conservation 
practices. The contractor shall be responsible for operating under conditions which preclude the 
waste of utilities. Employees shall be instructed to turn water faucets and lights off after the 
required usage has been accomplished.  
 
1.9   Phase In and Phase Out.  A transition period is scheduled for the one month period 
immediately prior to contract start date (phase in) and the one month prior to contract end date 
(phase out) to allow for orderly contract transition.  In order to maximize the effectiveness of the 
transition process, and initial meeting between the Government’s Contract Administrator and 
Contract Managers for both Contractors shall be held to address phase in and phase out 
requirements and responsibilities not later than 7 days into the phase in/phase out period, and 
subsequent meetings will be held as determined by the Contracting Officer, but not less than 
weekly thereafter.  When an incumbent contractor is also the successor contractor, these 
meetings will not be waived, since the orderly transition from one work specification to another 
will also require significant management involvement in the transition process. 
 

1.9.1   PHASE IN.  During the phase in period, key contractor personnel shall be permitted to 
observe operation of the contractor and Government pertaining to this contract at no 
additional cost to the Government.  The incoming contractor shall ensure that its phase in 
operations do not hinder or interfere with normal operations of the phase out contractor, and 
the maximum effort is made to avoid loss of productivity. 
 
1.9.1.2   During the phase in, the outgoing contractor shall transfer all work at contract start 
date to the successor contractor. 
 
1.9.2   PHASE OUT.  During the one month period immediately prior to the end of this contract, 
including options, or if the contractor is not awarded the subsequent contract for these 
services, the contractor shall permit his successor to observe and become familiar with any 
and all operations under this contract.  The contractor shall remain responsible and liable for 
the completion of all requirements of this contract, which shall begin on or before the final day 
of this contract.  The contractor shall not defer any requirements for the purpose of avoiding 
responsibility and transferring such responsibility to the successor, contractor or the 
Government.  The contractor shall fully cooperate with the successor contractor and the 
Government, and shall not interfere with their work or duties. In accordance with Section 11 
(G) FAR 52.237-5 Continuity of Services (Jan 1991). 
 
1.9.2.1    PHASE OUT PLAN.  The contractor shall provide the Contracting Officer with a phase 
out plan not later than 45 days prior to the contract end date.  This plan shall detail disposition 
action for all furnishings. 



  
 

7 
 

 
2.0     Definitions and associated Acronyms.  All technical terms, abbreviations, or acronyms used 
in the PWS have been defined in SECTION 5, SPECIFIC TASKS.  
 

2.1 Standard Definitions.  
 

2.1.1 Acceptable Quality Level (AQL). The AQL is the maximum percent defective that, for 
purposes of sampling inspections, can be considered satisfactory.  
  
2.1.2   Contracting Officer (KO). A person duly appointed with the authority to enter into 
and administer contracts on behalf of the U.S. Government.  
 
2.1.3   Contracting Officer’s Representative (COR). An individual designated by the 
contracting officer to act as his representative to assist in administering a contract. The 
source and authority for a COR are contained in the written letter of designation.  
 
2.1.4   Customer Complaint.  This is a means of documenting certain kinds of contract 
service problems. A Government process that is explained to every organization that 
receives service under this contract, which is used to evaluate contractor’s performance.  
 
2.1.5   Defective Service. A service output that does not meet the standard of performance 
associated with it in the Performance Requirements Summary (PRS).  
 
2.1.6   Government-Furnished Property (GFP). Property in the possession of, or directly 
acquired by the Government and subsequently made available to the Contractor.  
 
2.1.7   Government Property. All property owned or leased to the Government or acquired 
by the Government under the terms of the contract. Government property includes both 
Government furnished property and contractor acquired property as defined in FAR 
45.101.  
 
2.1.8   Government-Furnished Material (GFM). Material in the possession of, or directly 
acquired by, the Government and subsequently made available to the contractor.  
 
2.1.9   Government Material. All material that may be incorporated into or attached to a 
deliverable end item or that may be consumed or expended in performing a contract,  
e. g., raw and processed materials, small tools, supplies component parts, raw and 
processed materials.  
 
2.1.10   Government Property Administrator. An authorized representative of the 
Contracting Officer appointed in writing to administer contract requirements and 
obligations relative to government property (FAR45.101).  
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2.1.11   Lot. The total number of services output in a surveillance period, as defined in the 
Performance Requirements column of the PRS.  
 
2.1.12   Performance Requirement. The point that divides acceptable and unacceptable 
performance. When the method of surveillance is other than random sampling, the 
performance requirement is the number of defectives or maximum percent defective in 
the lot before the Government will affect the price computation system in accordance with 
the Performance Requirements Summary and the Inspection of Services Clause.  
 
2.1.13   Performance Requirements Summary (PRS). Identifies the key service outputs of 
the contract that will be evaluated by the Government to assure contract performance the 
contractor meets standards.  
 
2.1.14   Quality Assurance (QA). Those actions taken by the Government to assure services 
meet the requirements of the Performance Work Statement (PWS) and all other service 
outputs.  
 
2.1.15   Quality Assurance Evaluator (QAE). A Government person responsible for  
surveillance of contractor performance.  
 
2.1.16   Quality Assurance Surveillance Plan (QASP). An organized written document used 
for the quality assurance surveillance. The document contains specific methods to perform 
surveillance of the contractor.  
 
2.1.17   Quality Control. Those actions taken by a contractor to control the performance of 
services so that they meet the requirements of the PWS.  
 
2.1.18   Random Sampling. A sampling method in which each service output in a lot has an 
equal chance of being selected.  
 
2.1.19   Sample. A sample consists of one or more service outputs drawn from a lot. The  
number of outputs in the sample is the sample rate.  
 
2.1.20   Sampling Guide. The part of the QA surveillance plan that contains all the 
information needed to perform surveillance of the service outputs by the random sampling 
method of surveillance. 
 
2.1.21   Tier I:  A Baseline Configuration Control Board approved set of common 
Commercial off the Shelf (COTS) software and security settings that install from a CDROM 
or DVD.  The software installation will leverage current industry scripting and other 
methods to provide a silent install routine that minimal user input.  This software will 
installs in either a “Catastrophic Rebuild” or “Upgrade” method.  The catastrophic rebuild 
capability is a complete installation of all software.  The upgrade capability consists of all 
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changes to software, firmware and security settings to make the required changes from 
the previous version of software to equal the catastrophic rebuild. 
 
2.1.22   Tier II:  A Baseline Configuration Control Board approved set of application specific 
software and security settings that install from a CDROM or DVD.  The software installation 
will leverage current industry scripting and other methods to provide a silent install routine 
that minimal user input.  This software will installs in either a “Catastrophic Rebuild” or 
“Upgrade” method.  The catastrophic rebuild capability is a complete installation of all 
software.  The upgrade capability consists of all changes to software, firmware and security 
setting to make the required changes from the previous version of software to equal the 
catastrophic rebuild. 
 
2.1.23   Tier III:  A Baseline Configuration Control Board approved set of application specific 
security software and settings that install from a CDROM or DVD to support the SEC-Lee 
Information Assurance Program.  The software installation will leverage current industry 
scripting and other methods to provide a silent install routine that minimal user input.  This 
software will installs in an “Upgrade” method which consists of all changes to software, 
firmware and security setting to make the required changes from the previous version of 
software to equal the catastrophic rebuild. 
 
2.1.24   Tier IV:  A Baseline Configuration Control Board approved set of hosted application 
software and security settings that install from a CDROM or DVD.  The software installation 
will leverage current industry scripting and other methods to provide a silent install routine 
that minimal user input.  This software will installs in either a “Catastrophic Rebuild” or 
“Upgrade” method.  The catastrophic rebuild capability is a complete installation of all 
software.  The upgrade capability consists of all changes to software, firmware and security 
setting to make the required changes from the previous version of software to equal the 
catastrophic rebuild.   
 

2.2 ACRONYM LIST 
 
 ACERTS/CERTS – Army Computer Emergency Response Team/Computer Emergency 

Response Team 
AIT – Automated Identification Technology 
AQL – Acceptable Quality Level 
ATO – Approval to Operate 
BBP – Best Business Practices 
CASCOM – 
CBT – Computer Based Training 
CCB – Configuration Control Board 
CDB – Commanders Dashboard 
CMMI-DEV – Capability Maturity Model® Integration for Development 
COTS – Commercial off the Shelf 
CPARS – Contractor Performance Assessment Reporting System 
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CSN – Customer Support Network 
CSSAMO – Combat Service Support Automation Management Office 
DIACAP – Department of Defense Information Assurance Certification and Accreditation 
Process 
EIT – Electronic and Information Technology 
EUM – End Users Manual 
FDCC – Federal Desktop Core Configuration 
GAIT – Government Acceptance and Interoperability Testing 
GFE/S – Government facilities, computer, equipment and supplies 
HWCI – Hardware Configuration Item 
IATO – Interim Approval to Operate 
IAVA - Information Assurance Vulnerability Alert 
IAVAS – Information Assurance Vulnerability Alerts 
IAW – In accordance with 
ICP – Interim Change Packages 
IMI – Interactive Media Instruction 
IPR – In-Process Reviews 
OTS – Over the Shoulder 
PDSS - Post Deployment Software Support 
POI – Program of Instruction 
POI – Programs of Instruction 
PPIRS – Past Performance Information Retrieval System 
SCI - Software Configuration Items 
SCP – Software Change Package 
SEI – Software Engineering Institute 
SIL – Software Integration Lab 
SM – System Manager 
SSAA – System Security Authorization Agreement 
STAMIS – Standard Army Management Information Systems 
STIGs – Security Technical Implementation Guides 
SUM – Software Users Manual 
ULLS – A -Unit Level Logistics System – Aviation 
XML – Extensible Markup Language 

 
2.3    Technical Definitions peculiar to this PWS. Refer to section 5, SPECIFIC TASKS 

 
3.0     GOVERNMENT FURNISHED PROPERTY AND SERVICES.  
 

The Government will provide all delivered ULLS-A (E) software deliverables and documentation 
resulting from the existing ULLS-A (E) development contract; government facilities, government 
computers, equipment, and supplies (GFE/S), if required; and the applicable hardware and 
software to field ULLS-A (E). ULLS-A (E) will utilize Commercial off the Shelf (COTS) computers, in 
accordance with (IAW) the approved Hardware Configuration Item (HWCI).  
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4.0   CONTRACTOR FURNISHED ITEMS AND SERVICES.  
 
Except for those items or services specifically stated to be Government furnished in Section 3, the 
contractor shall furnish everything required to perform this contract.  

 
5.0   SPECIFIC TASKS. SEC-Lee requires a contractor to perform a full range of activities to provide 
software sustainment support of ULLS-A (E), and also provide support for fielding and 
implementation.   
 

SPECIFIC TASK DESCRIPTION: SEE EXHIBIT B FOR DELIVERABLES  
 
CLIN0001 - Task 1  
 
5.1 ULLS-A (E) POST DEPLOYMENT SOFTWARE SUPPORT (PDSS) SOFTWARE SUSTAINMENT 
SUPPORT.  
 
Software Sustainment support includes performing functional and technical design, conducting 
software development, providing configuration management, performing customer assistance 
support, maintaining documentation, performing risk management, conducting testing, 
establishing and maintaining quality assurance.  All software development shall be accomplished 
through software change packages, Patches, Interim Change Packages (ICP) or System Change 
Packages (SCP); as directed by the Government.  All functional and technical work shall be 
accomplished within the guidelines of the government policies and procedures governing the 
applicable Standard Army Management Information Systems (STAMIS). As directed by SEC-Lee, 
these services may include: testing Automated Data Processing (ADP) hardware; performing 
functional and diagnostic testing, software loading and integration, configuration control, 
software and hardware requirements, training, fielding of software, installing equipment, and 
collecting data. Additionally, Automated Identification Technology (AIT) and related devices may 
also be inclusive of the Integration services. Testing services include using legacy supply and 
maintenance systems as part of the integration testing. 
 
CLIN0001AA.     5.1.1     SOFTWARE MAINTENANCE  

The contractor shall perform functional and technical analysis, design, development, 
programming, Security Management and Testing in accordance with the government 
policies and procedures. The contractor shall provide the maintenance processes on the 
ULLS-A (E) software and implement modifications as defined within the approved 
government software change proposals. All contractor-developed software becomes the 
property of the U.S. Army upon delivery for Government Acceptance and Interoperability 
Testing (GAIT).  Software maintenance includes but it is not limited to: 

 
• 000101 Software changes required by DoD. 
• 000102 Create, maintain and deliver to the government a software build capability that 

incorporates a tiered installation disk concept.  (See Section 2.1 for definitions of the 
Tiers.)  The government may elect to provide the Tier I software.  The government will 
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inform the contractor prior to any development effort as to whether or not the 
contractor is responsible for the Tier I software build. 

• 000103 Resolve helpdesk tickets that have been assigned an impact code of 1, 2, or 3. 
• 000104 Provide technical support and hardware and software evaluation support to 

ensure viable commercial-off-the shelf (COTS) production hardware and software are 
readily available to maintain/extend ULLS-A (E) life until replaced by the objective 
system.  

 
CLIN0001AB.      5.1.2     Configuration Management Support  
The contractor shall provide configuration management support to ULLS-A (E) in accordance with 
government policies and procedures established in Army Regulation 25-1, Army Knowledge 
Management and Information Technology; Army Regulation -25-2, Information Assurance; MIL-
HDBK-61A (SE), "Configuration Management Guidance" and the best commercial practices for 
configuration management written by the Institute of Electrical & Electronics Engineers, Standard 
828-2005 (IEEE Std. 828-2005)  for Software Configuration Management Plans. 
 
CLIN0001AC.     5.1.3     Software Testing  
The SEC-Lee ULLS-A (E) system management office conducts a GAIT of all software releases 
through the SEC-Lee Integration and Testing Facility.  The GAIT includes a tactical communications 
test to verify that the new software retains its functional requirements when connected via 
current Army tactical communication systems. The contractor shall correct problems identified on 
Test Incident Reports (TIR) found during testing, as required by the Government. Throughout the 
project, the SEC-Lee Integration and Testing Facility will provide data for internal testing, GAIT 
testing, and tactical communication testing. The contractor shall provide, as needed, contractor 
personnel to assist in the government testing. Contractor shall ensure the full functionality of the 
new software. This effort shall require the contractor to perform internal software development 
testing.   This includes new software requirements when directed by the government (such as 
Windows Vista and Window Server Enterprise Edition). 
 
The government will provide the contractor with the hardware and software required to test 
ULLS-A (E) with the tactical communications that the Army is using (such as VSAT). 
 
The contractor shall use automated load testing software for examining ULLS-A (E) system 
behavior and performance while simulating multiple users on the system at one time, when 
required by SEC-Lee.  This will help determine whether or not hardware requirements meet 
specific customer needs. 
 
CLIN0001AD     5.1.4     Securities  
The contractor shall conduct management, test and implementation of current and future security 
processes and protective measures in accordance with applicable DOD and DA security 
publications. Security setting requirements for the software will be gathered from the Security 
Technical Implementation Guides (STIGs), Information Assurance Vulnerability Alerts (IAVA), 
Federal Desktop Core Configuration (FDCC) Standard; Vendor released Vulnerabilities and IA Best 
Business Practices (BBP). This support shall include but not be limited to Information Assurance 
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Vulnerability Alerts (IAVAS) and Army Computer Emergency Response Team/Computer Emergency 
Response Team (ACERTS/CERTS) messages and notifications.  The contractor shall maintain the 
systems to meet requirements of AR 25-2 Information Assurance, DODD 8500.1 Information 
Assurance and DODI 8500.2 Information Assurance Implementation.  The contractor shall be 
proficient in the Information Assurance (IA) tools and documents to ensure the ULLS-A (E) system 
complies with DISA Platinum standards for system security/ 
 
Systems changes will meet requirements sufficient to obtain an Approval To Operate (ATO) or 
Interim Approval To Operate (IATO) as determined at the Department of Defense Information 
Assurance Certification and Accreditation Process (DIACAP). Systems using Windows will be 
configured in accordance with:  

• Defense Information Systems Agency Security Technical Implementation Guide (STIG), 
Windows  STIG 

• Database STIG 
• Systems using Windows should be configured in accordance with the National Security 

Agency (NSA).  
Current guidance is: 

• Most recent Windows Server  Security Guide 
 
Additionally, the contractor shall assist the government security personnel as required in 
documenting the various security features and Win 2003/XP/Vista templates and settings for the 
abbreviated System Security Authorization Agreement (SSAA) or Approval to Operate (ATO) that 
will be required for system Net worthiness certification. 
 
In addition to the compliance requirements above, the contractor shall test and validate software 
updates for security, update security templates, and support the System Manager (SM) as 
requested for ULLS-A (E) Systems and security related issues.  
 
CLIN0001AE       5.1.5     Documentation  
The contractor shall develop and maintain both the functional and technical documentation, 
relevant to ULLS-A (E), as changes are required for ULLS-A (E) software Sustainment support. 
Functional and technical documentation requirements should be anticipated to correspond with 
software modifications. Each system will have Software User Manuals (SUM), System Support 
Reference Guide (SSRG) and System Interface Guides as required for any existing interfacing with 
other systems.  As funding permits, develop web enabled interactive media instruction (IMI). A 
Leaders Guide will be provided to each customer supervisor/manager.  The contractor shall also 
provide Quick Start Guides and data Conversation Handbooks. The contractor shall provide the 
documentation and manuals, on a CD, to the System Manager and COR, so that the Government is 
able to utilize them as standalone documents or for reproduction and distribution as the 
government deems fit.  All documentation delivered to the government is the property of the 
Government.  When IMI is developed, IMI tutorials shall be web-enabled. 
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The manuals must include screenshots, graphics, diagrams, hyperlinks, and a Table of Contents 
(TOC).  Manuals shall be converted for distribution so that modifications cannot be made without 
SEC-Lee approval.   
 
For each version and SCP release, the contractor shall provide the updated Software User Manuals 
(SUM), System Support Reference Guide (SSRG), and System Interface Guides. The manuals shall 
be comprehensive manuals and shall allow users to use the system with little or no formal 
training. Additionally, the Contractor shall provide the Software Version Description for and with 
the current version release of ULLS-A (E). In addition to the normal software releases, the 
contractor shall release the updates to the manuals as directed by the SM.   A list of the 
documentation the contractor shall be responsible for is in the table below: 
 

Documentation Frequency of Release 
System User Manual for ULLS-A (E) (PROJ-
ULLSA-SUM-0021, Rev C) 

Version, SCPs, as directed by SEC-Lee 

System User Manual for ULLS-A (E) Supply 
(PROJ-ULLSA-SUM-0047, Rev B) 

Version, SCPs, as directed by SEC-Lee 

System User Manual for ULLS-A (E) 
Interface (PROJ-ULLSA-SUM-0017, Rev D) 

Version, SCPs, as directed by SEC-Lee 

System Support Reference Guide for ULLS-
A(E) (PROJ-ULLSA-SSRG-0015, Rev J) 

Version, SCPs, as directed by SEC-Lee  

Software Version Description for ULLS-A(E), 
Release XX.XX.XX (PROJ-ULLSA-SVD-0082, 
Rev B 

Required for each new version released, 
as directed by SEC-Lee  

Software Users Manual for Commanders 
Dashboard (CDB) (PROJ-CDB-SUM-0019 
Rev New) 

Version, SCPs, as directed by SEC-Lee  

Leader’s Guide / Quick Start Guides TBD Version, SCPs, as directed by SEC-Lee 
CBT Upgrades TBD Version, SCPs, as directed by SEC-Lee 
Tutorial/IMI Upgrades TBD Version, SCPs, as directed by SEC-Lee  
  
  
CLIN0001AF.     5.1.6     Customer Assistance  
The contractor shall provide functional and technical telephonic customer assistance (CA) Monday 
through Friday, forty hours per week for ULLS-A (E) users, CONUS and OCONUS, on all production 
hardware and operating systems for the ULLS-A (E) baseline. The contractor shall assist in the 
resolution of ULLS-A (E) trouble tickets and enters Trouble Ticket resolution details into Ticket 
TrackR (or the government’s CA automation system of choice) for future reference by other CA 
performers. The contractor shall provide onsite customer assistance, as requested by the SEC-LEE 
COR.  When required, this will be covered by a separate modification to this contract.  The 
contractor shall adhere to all SEC-Lee Customer Support Network (CSN) procedures and policies, 
as defined by the Government. 
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The contractor shall provide recommendations for enhancing the ULLS-A (E) system performance 
on captured help desk information through trend analysis of case history and resolutions. 
 
The contractor shall provide a monthly written report on customer assistance 
performance/activity no later than five (5) business days after the end of the month beginning the 
first full month after the effective date of the contract.  The COR and the contractor shall mutually 
agree to the format of this report. 
 
Option 000101    If requested, and at an additional cost, the contractor CA work week shall be 
modified to provide up to 24-hour customer assistance in order to provide full support to units in 
varying time zones, on the days specified that will support each time zone (i.e. Sunday-Friday for 
Afghanistan).  When required, this will be covered by a separate modification.  
 
Within the existing SEC-Lee Customer Support Network (CSN), the Contractor shall provide subject 
matter experts to resolve problems concerning software coding (for technical and functional 
problems). The contractor shall adhere to all CSN procedures and policies, as defined by the 
Government.  
 
CLIN0001AG     5.1.7     Meetings 
The contractor shall participate in all scheduled contract team reviews, evaluation analysis, 
walkthrough, status meetings, configuration control meetings, weekly management meetings, In- 
Process Reviews (IPR) meetings, and any other related meetings as directed by the SEC-LEE COR.  
Additionally, the contractor shall provide briefings and application demonstrations CONUS/CONUS 
as requested by SEC-LEE, estimated 3-4 per month. 
 
The contractor shall conduct a monthly Baseline Change Control Board (BCCB) with 
representatives from SEC-LEE, CASCOM, and the Software Integration Lab (SIL).  The contractor 
shall provide the System Manager (SM) with the resulting minutes from each board meeting 
within 24hrs of its conclusion. 
 
If SEC-Lee and CASCOM approve enhancements in accordance with the BCCB and CCB processes, 
the work shall be conducted under Task 3.  The number of enhancements that could be approved 
cannot be anticipated.  They could represent a substantial increase to the cost of the resulting 
contract.  They are to be considered within the scope of the contract and will be covered by 
separate modifications. 
 
CLIN0001AH     5.1.8     Project Management  
The contractor shall designate a person(s) to serve as the primary point(s) of contact and who is 
responsible for the cost, and functional and technical performance described within this PWS. The 
Contractor shall maintain the existing program management plan to include all annexes, 
milestones and regularly scheduled program reviews to SEC-Lee. The Program Management Plan 
(PMP) is a living document, which the Government has access to at all times. PMP update shall be 
provided 15 days after the completion of each monthly program update, to include; updated 
development, fielding, training, and help desk metrics IAW SEC-Lee approved format. SEC-Lee 
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ULLS-A (E) SM will also have access to the software developers on a daily basis to monitor progress 
and identify concerns.  
 
The contractor shall meet or exceed the Software Engineering Institute's (SEI) Capability Maturity 
Model® Integration for Development (CMMI-DEV) Level 3 Appraisal Rating.   
 
CLIN0001AI     5.1.9     Equipment 
The government will provide the contractor test lab the equipment necessary for a full range of 
STAMIS testing scenarios with ULLS-A (E): 

• Current Legacy Equipment (Hardware and Software) 
• Current Fielded Equipment (Hardware and Software) 
• New Equipment (Hardware and Software) 

 
CLIN0001AK.  5.1.10      Travel 
Travel is required to fulfill the services outlined under this task. Travel, meals, and incidental 
expenses will be reimbursed based on actual cost incurred up to the limits of the Joint Travel 
Regulation rates.  
 
CLIN0001AL 5.1.11     Other Direct Costs 
The contractor shall provide the government with ODC for approval under this task. 

MATERIAL COST 
BASE PERIOD $10,000.00 
OPTION YR 1 $11,000.00 
OPTION YR 2 $10,000.00 

CLIN0002 
 
TASK 2   5.2     ULLS-A (E) FIELDING (COMPLETED AS SCHEDULED)& TRAINING IMPLEMENTATION. 
This task includes the Training, Fielding and Implementation of ULLS-A (E).  As new software 
enhancements are made, the training and fielding requirements under Task 2 will be updated 
through SEC-LEE to account for new requirements.  The number of new enhancements cannot be 
determined at this time.  However, these actions may result in significant increases in the cost and 
ceiling of any resulting contract; especially for the work to be performed under task 3. These 
increases will be considered to be within the scope of the contract and will be covered by separate 
modifications. 
 
Significant increases may also result in the area of training and fielding, such as the merger of 
ULLS-A (E) with UAS.   The need to accelerate fielding of ULLS-A (E) and/or to add additional units 
in order to meet the operational needs of the Army may dictate a surge of support services.  These 
surges may result in significant increases in the number of fielding teams and associated personnel 
and resources needed.  The extent of these surges cannot be determined at this time, but can 
significantly increase the ceiling cost of the contract.  The contractor must have the ability to 
respond to these surges in a timely manner.  These surges will be considered to be within the 
scope of the contract and will be covered by separate modifications. 
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The contractor shall provide matrix support personnel to the SEC-Lee system management office 
to provide on-site expertise with regard to ULLS-A (E) to address technical, security, IT, and 
functional concerns. 

CLIN0002AA.  5.2.1     Training 
In addition to design, development, and delivery of all implementation training material to 
support the initial fielding of ULLS-A (E) described in Task 2, the contractor shall provide 
maintenance of the Program of Instruction, lesson plans, practical exercises,  interactive screen 
help, to correspond with software modifications.  If funding and development is approved by the 
government, maintain Interactive Media Instruction (IMI) Tutorials. 
 
The government will provide the equipment necessary to conduct training and fielding.  The 
government will provide the contractor with Programs of Instruction (POI) and lesson plans within 
30 days of contract award, which meet CASCOM TD standards. 
 
The standard Fielding and Implementation is outlined below: 
 

• Training is critical to the implementation of the new systems.  A combination of senior and 
junior instructors is required to adequately train users.  Senior Instructors shall be certified 
and have a minimum of three years experience.  Junior Instructors shall have on the job 
experience and be familiar with STAMIS systems such as ULLS-A (E), SAMS-1(E), SAMS-
2(E), and SAMS-I (E). The contractor shall develop an internal instructor training and 
quality control plan. Current ULLS-A (E) training courses are listed below.  
 

Course Type Duration 
ULLS-A (E) Automated Quality Control Course 32 Hours 
ULLS-A (E) Automated Production Control Course 32 Hours 
ULLS-A (E) Automated Phase Team Leader Station and 
Phase Team Work Station Course 

16 Hours 

ULLS-A (E) Automated Technical Supply Course 24 Hours 
ULLS-A(E) Automated Back Shops Course 16 Hours 
ULLS-A(E) Automated Flight Operations and Decision 
Support System Course 

8 Hours 

ULLS-A (E) Automated Aircraft Logbook Course 8 Hours 
ULLS-A (E) Combat Service Support Automation 
Management Office (CSSAMO) Course 

32 Hours 

  
 
CLIN0002AB.  5.2.2 Software release support/implementation.  Provide post data conversion Over 
the Shoulder (OTS) training for 2 weeks, or as requested by the unit and approved by SEC-Lee.    . 
 
The following ULLS-A(E) customer onsite software release assistance support travel is anticipated.   
Anticipate each trip to last two weeks with three personnel.  Travel is not limited to the sites listed 
below.   
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Location  CONUS  Installation  

  
FT. Hood, TX – 1 CAV CAB  ULLS-A (E) 
FT . Campbell, KY – 159 CAB - 2 ULLS-A (E) 
FT. Carson, CO – 4 CAB ULLS-A (E) 
Ft. Drum, NY – 10 CAB ULLS-A (E) 
Korea – 2 CAB ULLS-A (E) 
FT. Irwin, CA -  NTC ULLS-A (E) 

Germany – 12 CAB & USAREUR Aviation         
SiteSitSites ULLS-A (E) 

HAAF, GA - 3 ID CAB  ULLS-A(E) 
JBLM, WA - 16 CAB    ULLS-A(E) 
HI - 25 ID CAB         4 personnel ULLS-A(E) 

 
Training updates that coincide with normal software releases, the government may request the 
following from the contractor: 
 
CLIN0002AC.  5.2.3     Subject Matter Expert Support Team 
The contractor shall provide additional training support (separate from Fielding) for ULLS-A (E) to 
SEC-Lee through Subject Matter Expert support.  This team shall be responsible for maintaining 
the POIs and Lesson Plans, as well as be prepared to respond to requests for training and over the 
shoulder support (separate from that conducted at ULLS-A (E) fielding) as directed by SEC-Lee.  
The team shall consist of a range of subject matter experts in logistics and ULLS-A (E).  Team duties 
will include field support to the help desk. 
 
CLIN0002AD.  5.2.4     Meetings  
The contractor shall participate in all scheduled contract team reviews, evaluation analysis, walk-
through, status meetings, configuration control meetings, weekly management meetings, In-
Process Reviews (IPR) meetings, and any other related meetings as directed by the SEC-Lee COR. 
Additionally, the contractor shall provide briefings and demonstrations CONUS/CONUS worldwide, 
and provide their record of meeting minutes within 24hrs of each meeting’s conclusion. 
 
CLIN0002AE.  5.2.5     Project Management  
The contractor shall designate a person(s) to serve as the primary point(s) of contact and who is 
responsible for the cost, and functional and technical performance described within this PWS. The 
Contractor shall maintain the existing program management plan to include all annexes, 
milestones and regularly scheduled program reviews to SEC-Lee. The Program Management Plan 
(PMP) is a living document, which the Government has access to at all times. PMP update shall be 
provided 15 days after the completion of each contract year period of performance.  
 
CLIN0002AF.  5.2.6     Travel 
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Travel is required to fulfill the services outlined in task 2 of this PWS. Travel, meals, and incidental 
expenses will be reimbursed based on actual cost incurred up to the limits of the Joint Travel 
Regulation rates.  
 
CLIN0002AG.  5.2.7     Other Direct Costs 
The contractor shall provide the government with ODC for approval under this task. 
 MATERIAL COST 

BASE PERIOD $10,000.00 
OPTION YR 1 $11,000.00 
OPTION YR 2 $10,000.00 
Six Months Extension $5,000.00 

 
CLIN0002AH.  5.2.8     Matrix Support 
The contractor shall provide matrix support personnel to the SEC-Lee system management office 
at Fort Lee, to provide on-site expertise with regard to ULLS-A (E) to address technical, security, 
and functional concerns. 

CLIN0003- 
Task 3.  5.3 ULLS-(E) ENHANCEMENTS 
CLIN0003AA.    5.3.1     Software Development  
The Contractor shall support enhancements to ULLS-A (E) as separately funded modifications. The 
number of new enhancements cannot be determined at this time.  However, these actions may 
result in significant increases in the cost and ceiling of any resulting contract. These increases will 
be considered to be within the scope of the contract under this task and will be covered by 
separate modifications.  In addition to supporting government testing and development effort, the 
contractor shall continue to perform functional and technical analysis, design, development, 
programming, and Security Management and, in accordance with the government policies and 
procedures. The contractor shall assist in the resolution of testing trouble tickets and be expected 
to analyze, design, provide impact analysis, programs fixes, and test the changes associated with 
any enhancement. BCCB procedures as listed in Task 5.1. 
 
5.3.2     Configuration Management 
The contractor shall expect to analyze, design, program, and test changes, which support only the 
change packages approved by SEC-Lee. The contractor will be expected to follow the normal 
system change package release procedures to support testing and release currently in place for all 
STAMIS, unless specifically directed by the SEC-Lee COR.  
 
The contractor shall create, maintain and deliver to the government a software build capability 
that incorporates a tiered installation disk concept.  (See Section 2.1 for definitions of the Tiers.)  
The government may elect to provide the Tier I software.  The government will inform the 
contractor prior to any development effort as to whether or not the contractor is responsible for 
the Tier I software build. 
 
5.3.3      Program Enhancements 
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ULLS-A (E) enhancements that occur under this task may be accompanied by training, fielding, and 
documentation updates, under Task 2.  
 
Any modification that meets the following criteria will be considered an enhancement to the ULLS-
A (E) baseline: 

• Have been assigned an impact code of 4 or 5. 
• Must be approved by the STAMIS Configuration Control Board (CCB). 
• Requires HQDA approval and funding 

 
Enhancements to the ULLS-A (E) software awaiting government decision and funding include but 
are not limited to:  

• Option 000305 Merging of the ULLS-A (E) with the Unmanned Aircraft System (UAS) 
• Option 000306 Incorporate Item Unique Identification (IUID) requirements into the 

ULLS-A (E) baseline and expand current serial number field. 
• Option 000307 The addition of the Exchange Pricing (EP) capability to the ULLS-A (E) 

supply module. 
• Option 000308 The addition of OH58A/C baseline charts. 
• Option 000309 Accommodate the interface to the Platform Maintenance Environment 

(PME) and the Platform Maintenance Application (PMA). 
• Option 000310 The addition of a Maintenance Engineering Calls capability. 
• Option 000311 The addition of the capability to enter multiple labor rates and remove 

PLL. 
• Option 000312 Support 2-level Maintenance. 

 
After notification from SEC-Lee that an enhancement will be made, the contractor shall provide 
SEC-Lee with an impact assessment on the contract within 15 days. The contractor shall expect to 
analyze, design, program, and test the changes, which support only the change packages approved 
by SEC-Lee. The contractor will be expected to follow the normal system change package release 
procedures to support testing and release currently in place for all SEC-Lee managed STAMIS, and 
shall meet the standard of the Army Gold Master operating system functionalities unless 
specifically directed by the SEC-Lee COR. 
 
5.3.4     Security and Information Assurance Management 

1. The contractor shall conduct management, test and implementation of current and 
future security processes and protective measures in accordance with applicable DOD 
and DA security publications. Security setting requirements for the software will be 
gathered from the Security Technical Implementation Guides (STIGs), Information 
Assurance Vulnerability Alerts (IAVA), Federal Desktop Core Configuration (FDCC) 
Standard; Vendor released Vulnerabilities and IA Best Business Practices (BBP). This 
support shall include but not be limited to Information Assurance Vulnerability Alerts 
(IAVAS) and Army Computer Emergency Response Team/Computer Emergency 
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Response Team (ACERTS/CERTS). This work is primarily at the contractor’s facility or 
near Ft. Lee, VA as applicable.   

 
2. The contractor shall conduct management, test and implementation of current and 

future security processes and protective measures in accordance with applicable DOD 
and DA security publications. This support shall include but not be limited to 
Information Assurance Vulnerability Alerts (IAVAS) and Army Computer Emergency 
Response Team/Computer Emergency Response Team (ACERTS/CERTS). 

 
3. Project Management, Configuration Management Support, Software Testing, Meetings, 

Security and Travel, in support of approved ULLS-A (E) enhancements shall be 
accomplished according with Task 1 of this PWS. 

 
CLIN0003AE.  5.3.5     Training  
In addition to design, development, and delivery of all implementation training material to 
support the initial fielding of any major enhancement to ULLS-A (E), the contractor shall provide 
training material development to include developing and/or updating government provided 
Program of Instruction, lesson plans, practical exercises, exams, interactive screen help, and web 
enabled IMI tutorials (when implemented) to correspond changes identified during government 
testing.  
 
CLIN0003AF.  5.3.6     Documentation  
The contractor shall provide corrections and maintain both the functional and technical 
documentation, relevant to the ULLS-A (E) enhancement and training materials to correspond 
changes identified during government testing.  All documentation delivered to the Government is 
the property of the Government.  
 
CLIN0003AG.  5.3.7     Deliverables  
See Exhibit B for a list of deliverables under this contract. Each deliverable shows which task 
applies.  
 
CLIN0003AK.  5.3.8     Other Direct Costs 
The contractor shall provide the government with ODC for approval under this task. 

MATERIAL COST 
BASE PERIOD $10,000.00 
OPTION YR 1 $11,000.00 
OPTION YR 2 $10,000.00 

 
5.4     MANPOWER REPORTS 

The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and 
maintains a secure Army data collections site where the contractor shall report ALL contractor 
manpower (including subcontractor manpower) required for performance of this contract.  The 



  
 

22 
 

contractor is required to completely fill in all the information in the format using the following 
web address https://contractormanpower.army.pentagon.mil. The required information includes: 

1. Contracting Office, Contracting Officer, Contracting Officer’s Representative 
2. Contract number, including task and delivery order number 
3. Beginning and ending dates covered by reporting period 
4. Contractor name, address, phone number, e-mail address, identity of contractor employee 

entering data 
5. Estimated direct labor hours (including subcontractors) 
6. Estimated direct labor dollars paid this reporting period (including subcontractors) 
7. Total payments (including subcontractors) 
8. Predominant Federal Service Code (FSC) reflecting services provided by contractor (and 

separate predominant FSC for each subcontractor if different) 
9. Estimated data collection costs 
10. Organizational title associated with the Unit Identification Code (UIC) for the Army 

Requiring Activity (the Army requiring Activity is responsible for –providing the contractor 
with its UIC for the purposes of reporting this information. 

11. Locations where contractor and subcontractor perform the work (specified by zip code in 
the United States and nearest city, country, when in an overseas locations, using 
standardized nomenclature on website 

12. Presence of deployment or contingency contract language 
13. Number of contractor and subcontractor employees deployed in theater this reporting 

period (by country). 
As part of its submission, the contractor shall also provide the estimated total cost (if any) incurred 
to comply with this reporting requirement.  Reporting period will be the period of performance, 
not to exceed 12 months ending September 30 of each government fiscal year and must be 
reported by 31 October of each calendar year.  Contractors may use XML data transfer to the 
database server or fill in the fields on the website.  The XML direct transfer is a format for 
transferring files from a contractor’s systems to the secure web site without the need for separate 
data entries for each required data element at the website.   The specific formats for the XML 
direct transfer may be downloaded from the web.  

5.5      The Department of Defense (DoD) has implemented the Synchronized Pre-deployment & 
Operational Tracker (SPOT) as the single source to track deployed personnel supporting DoD 
military operations CONUS/OCONUS worldwide. SPOT is a scalable, net-centric, Web-based 
application that provides the capability to maintain accountability and report status for deployed 
personnel across the military, civilian, and contractor communities.  The contractor shall register 
in SPOT (https://spot.altess.army.mil) in order to obtain Letters of Authorizations (LOA) to travel in 
support of military operations CONUS/OCONUS worldwide.   

Access to SPOT is restricted to authorized, registered users. Users must have a SPOT-generated 
password account, common access card (CAC), Army Knowledge Online (AKO) account, DoD 
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certification or other approved credential (software certification) to access the system. The 
Government will provide a copy of the user’s guide. 

5.6     Travel  
Costs for transportation shall be based upon mileage rates, actual costs incurred, or a combination 
thereof, provided the method used results in a reasonable charge. Travel costs will be considered 
reasonable and allowable only to the extent that they do not exceed on a daily basis, the 
maximum per diem rates in effect at the time of the travel in accordance with the Joint Travel 
Regulations (JTR). Maximum use is to be made of the lowest available customary standard coach 
or equivalent airfare accommodations available during normal business hours. The Government 
Task Leader (GTL) shall approve all necessary travel meeting the above criteria in advance. The 
Contracting Officer or his Designee shall approve exceptions to these guidelines in advance. The 
contractor shall submit a trip report within 10 workdays after completion of any trip. The contents 
and format of the report are to be agreed upon between the parties. For proposal purposes the 
following Exhibit A is provided:   
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Exhibit A  
Contract Tasks  Estimated Trips  Broad idea about the place 

or places the contractor will 
have to travel to perform 
each of those tasks  

Task 1 ULLS-A (E) PDSS Software 
Sustainment Support  

3 Trips/month  
(Various lengths & 

Number of Travelers)  

Locations CONUS/OCONUS 
worldwide to support on-site 
Customer Assistance; and to 
locations to support systems 
change package coordination 
meetings and testing 
requirements.  

Task 2 ULLS-A (E) Fielding and 
Implementation.  Travel required to 
support training. 

See para. 5.2 of PWS  Locations CONUS/OCONUS 
worldwide (and to all Service 
Components; Active, Reserve, 
and NGB)  

Task 3 ULLS-A (E) Enhancements  3 Trips/month  
(Various lengths & 

Number of Travelers)  

Locations to support systems 
change package coordination 
meetings and testing 
requirements.  

Meetings  3 Trips/month  
(Various lengths & 

Number of Travelers)  

Locations CONUS/OCONUS 
worldwide to support 
program requirements.  

Project Management  3 Trips/month  
(Various lengths & 

Number of Travelers)  

Locations CONUS/OCONUS 
worldwide to support project 
requirements such as 
meetings, demonstrations, 
and program reviews.  

 
5.6.1     Locations and duration of travel cannot be established at this time and therefore a travel 
budget is being estimated.   

 Base Year   $2,600,000.00 

Option Year One   $2,400,000.00 

Option Year Two  $2,200,000.00 

Six Month Extension               $200,000.00 

All travel estimates shall be inclusive of G&A cost. 
 
5.7    Contract Management  
 

5.7.1 Task Execution Plan  



  
 

25 
 

The contractor shall provide a proposal in response to this PWS. The effort shall be proposed 
on a Time & Material Contract. Please note: Estimates to support the ULLS-A (E) fielding, 
conversion, and user training should be based on the training course estimated times in Table 
1. Travel estimates should include the Contractor's estimated number of trips and number of 
travelers to support the ULLS-A (E) fielding and other estimated project travel; and based on 
estimated per diem rate, airfare and rental car cost for each trip in accordance with the Joint 
Travel Regulation (JTR).  

 
5.8    Security  
Contractor personnel shall be required to follow local procedures and policies including protection 
of classified information, building physical security, and attending required security/safety 
briefings. 
 
5.9     Priority of Work 
The contractor shall perform assigned tasks in a prioritized manner as established by the SEC-LEE 
COR in coordination with the Government Task Leader (GTL). 

5.10    Location of Work  
The work to be executed will be primarily conducted in the contractor’s facilities, with limited 
contractor representation at or near Ft. Lee, VA. Contractor personnel performing work within 
government facilities shall maintain a security clearance.  
 
5.11     Deliverables  
The Contractor shall review, update and provide recommended changes to the existing 
documentation for accuracy, applicability, theoretical, and practical validity.  
 
5.12     Period of Performance  
The period of performance begins upon contract award. There will be a one base period plus two 
option years (the work in the option shall be the same as in the base year 
Six Month Extension 08/01/14 – 01/31/2015. 

5.13     Inspection and Acceptance  
Inspection and acceptance of all deliverables shall be at destination. The Government (person 
designated by SEC-Lee) will review, accept, or reject all deliverables within thirty (30) calendar 
days after receipt. Contractor shall correct any deficiencies found by the Government within 
fifteen (15) calendar days. The Government will respond to the contractor not later than 10 
calendar days from the receipt of the contractor’s response covering corrections made.  
 
6.0   APPLICABLE PUBLICATIONS AND FORMS  
As listed in section 5 under each task. 

6.1 PERFORMANCE REQUIREMENTS SUMMARY  
The purpose of the exhibit is to:  
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6.1.1 List the contract requirements considered most critical to acceptable contract performance.  
 
6.1.2 Show the maximum allowable degree of deviation (Acceptable Quality Level or AQL) from 
perfect performance for each requirement that shall be allowed by the Government before 
contract performance is considered unsatisfactory.  
 
6.1.3 Set forth the primary surveillance methods the Government will use to evaluate the 
Contractor's performance in meeting the contract requirements.  
 
6.2. The Government's surveillance methods are based on periodic, validated customer comment 
inspection, and 100 percent inspection.  
 
6.3. The criteria for acceptable and unacceptable performance are as follows:  
 

6.3.1 The criteria for non-sampled/unscheduled evaluations are the level of performance 
deemed acceptable to the Government. When the number of defects in the Contractor's 
performance discovered by the COR exceeds the unacceptable criteria level, the Contractor 
shall be required to complete a Contract Discrepancy Report (COR). The COR will require the 
Contractor to explain in writing why performance was unacceptable, how performance will be 
returned to acceptable levels, and how recurrence of the problem will be prevented in the 
future. In accordance with the Inspection of Services Clause, the Contractor shall not be paid 
for services not rendered in accordance with the standards set forth in this contract. 

6.3.2 Other Requirements. The use of the COR as described above applies to these 
requirements as well.  

 
6.4. Contract Payment. Monthly payments to the Contractor will be reduced for unsatisfactory 
performance, using the following methods:  

 
6.4.1 Each month, Contractor performance will be compared to contract standards and AQL 
using the Quality Assurance Surveillance plan.  
 
6.4.2 If performance in any required service is unsatisfactory, and the poor performance is 
clearly the fault of the Contractor, an amount of money up to the percentage cost of the 
service. 
  

6.5. The rights and remedies of the Government described in this section are in addition to all 
other rights and remedies set forth in this contract. Specifically, the Government reserves its right 
under the Inspection of Services Clause and the Termination for Default Clause. Any deductions 
pursuant to the Performance Requirements Summary shall reflect the reduced value of services 
performed hereunder. The Contractor shall not be relieved of full performance of the services 
hereunder. 
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Performance Requirements Summary Table 
 

Performance Objectives 
Performance 

Standards Acceptable Quality Level 
Method of 

Surveillance 

PWS 5.1 & 5.3.1 - The 
contractor shall provide full 
range software development 
support for the ULLS-AE 
program and implement 
modifications as defined within 
the approved government 
software change proposals  

All software 
development and 
related services 
performed IAW 
approved schedule 
and quality 
requirements. 

Software development 
support performed on 
schedule and within 
quality parameters. 

COR will track and 
review support and 
deliverables for 
effectiveness, 
thoroughness, 
timeliness, 
completeness and 
accuracy. 

PWS 5.1.1 - The contractor shall 
provide the maintenance 
processes on the ULLS-AE 
software and implement 
modifications as defined within 
the approved government 
software change proposals.  

All software changes 
and related 
documentation 
delivered IAW 
approved 
development 
schedule and quality 
requirements. 

Development schedules 
met with zero slippage 
unless previously agreed 
upon.  All IC 1 and non-
preexisting (new) IC 2 
software deficiencies 
fixed before Gov’t 
acceptance.          

COR will track and 
review support and 
deliverables for 
effectiveness, 
thoroughness, 
timeliness, 
completeness and 
accuracy. 

PWS 5.1.3 - Contractor shall 
ensure the full functionality of 
new software through internal 
software development testing 
and supporting the Government 
acceptance testing cycle.   

All software changes 
successfully pass the 
Government 
acceptance testing 
cycle. 

All IC 1 and non-
preexisting (new) IC 2 
software deficiencies 
fixed before Government 
acceptance.          

COR will track and 
review support and 
deliverables for 
effectiveness, 
thoroughness, 
timeliness, 
completeness and 
accuracy 

PWS 5.1.4 & 5.3.4 - The 
contractor shall provide 
Information Assurance 
Vulnerability Management 
(IAVM) support for the ULL-AE 
baseline 

System in 
compliance with AR 
25-2, DoDD 8500.1, 
DoDI 8500.2, and is 
able to achieve a 
valid ATO/IATO to 
operate on DoD 

Software is 99% 
compliant with latest 
IAVA patches and 
delivered on schedule or 
addressed in the POA&M.      

COR will track and 
review support and 
deliverables for 
effectiveness, 
thoroughness, 
timeliness, 
completeness and 
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Performance Objectives 
Performance 

Standards Acceptable Quality Level 
Method of 

Surveillance 

networks.   accuracy. 

For each version and SCP 
release, the contractor shall 
provide updated 
documentation consisting of 
System User Manuals (SUM), 
System Support Reference 
Guide (SSRG), System Interface 
Guides, Software Version 
Description (SVD) and technical 
& functional documentation for 
ULLS-AE.  PWS 5.1.5 & 5.3.6 

All documentation 
updates delivered 
free of errors with 
all changes 
identified. 

Documentation delivered 
on schedule and passes 
Gov’t acceptance testing. 

COR will track and 
review support and 
deliverables for 
effectiveness, 
thoroughness, 
timeliness, 
completeness and 
accuracy. 

PWS 5.1.6 - The contractor shall 
provide functional and technical 
telephonic customer assistance.   

All calls received 
during normal 
business hours 
answered in a timely 
manner.  Monthly 
customer activity 
report delivered NLT 
the end of the 5th 
business day after 
each month. 

No more than 2 
complaints per month for 
failure to respond to 
telephonic requests for 
assistance.  Monthly 
customer activity report 
delivered on time.  

COR will track and 
review support and 
deliverables for 
effectiveness, 
thoroughness, 
timeliness, 
completeness and 
accuracy. 

PWS 5.1.7 & 5.2.4 - The 
contractor shall participate in all 
scheduled contract team 
reviews, evaluation analysis, 
walkthrough, status meetings, 
configuration control meetings, 
weekly management meetings, 
In- Process Reviews (IPR) 
meetings, and any other related 
meetings.   

All meetings 
documented within 
3 business days of 
the conclusion of 
the meeting. 

Minutes complete and 
submitted on schedule. 

COR will track and 
review support and 
deliverables for 
effectiveness, 
thoroughness, 
timeliness, 
completeness and 
accuracy. 
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Performance Objectives 
Performance 

Standards Acceptable Quality Level 
Method of 

Surveillance 

PWS 5.1.8 & 5.2.5 - The 
contractor shall designate a 
person to serve as the primary 
point of contact (POC) for cost, 
schedule and performance.  
Program Management Plan 
(PMP) updates shall be 
provided 15 days after the 
completion of each program 
update.  

POC for project 
management 
assigned at all times.  
PMP provided 15 
days after 
completion of 
monthly update.  

PMP submitted on 
schedule. 

COR will track and 
review support and 
deliverables for 
effectiveness, 
thoroughness, 
timeliness, 
completeness and 
accuracy. 

PWS 5.1.9 - Government 
Furnished Equipment (GFE) 
shall be provided to the 
contractor by the Government.  
The contractor shall provide 
accountability of equipment.  

Full accountability of 
GFE maintained at 
all times 

GFE is accounted for 
100% of the time.   

COR will track and 
review support and 
deliverables for 
effectiveness, 
thoroughness, 
timeliness, 
completeness and 
accuracy. 

PWS 5.1.10 & 5.2.6 & 5.6 - 
Travel is required to fulfill the 
services outlined under this 
task.  The contractor shall 
provide estimates for travel.  All 
travel will be approved in 
writing by the COR.  Trip reports 
are provided within 10 
workdays upon completion of 
trip.   

All travel requests 
and trip reports 
completed 
accurately, timely, 
and submitted for 
approval. 

Travel requests and trip 
reports complete and 
submitted on schedule.   

COR will track and 
review support and 
deliverables for 
effectiveness, 
thoroughness, 
timeliness, 
completeness and 
accuracy. 

PWS 5.2.1 & 5.3.5 - The 
contractor shall deliver ULLS-AE 
training products to include 
programs of instruction, lesson 
plans, practical exercises, and 

All training material 
updates delivered 
free of errors with 
all changes 
identified. 

Training materials 
submitted on schedule 
and accepted by 
Government. 

COR will track and 
review support and 
deliverables for 
effectiveness, 
thoroughness, 
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Performance Objectives 
Performance 

Standards Acceptable Quality Level 
Method of 

Surveillance 

interactive screen help to 
correspond with software 
modifications.   

timeliness, 
completeness and 
accuracy. 

PWS 5.2.2 - The contractor shall 
perform site surveys, fielding, 
data conversion and training for 
ULLS-AE.   

All fielding and 
training are 
delivered in a 
timely, accurately, 
and professional 
manner. 

There shall be no more 
than five percent (5%) of 
the course critiques that 
are below average per 
Quarter.   

COR will track and 
review support and 
deliverables for 
effectiveness, 
thoroughness, 
timeliness, 
completeness and 
accuracy. 

PWS 5.2.3 - The contractor shall 
maintain a subject matter 
expert support team 
responsible for responding to 
requests for training, over the 
shoulder support, maintaining 
lesson plans, and providing field 
support to the help desk.  

SME team is 
available and 
performs customer 
service to include 
help desk field 
support and on-site 
training 

SME team is available and 
customer feedback is no 
less than 98% satisfactory 
per Quarter. 

COR will track and 
review support and 
deliverables for 
effectiveness, 
thoroughness, 
timeliness, 
completeness and 
accuracy. 

PWS 5.3.3 - The contractor shall 
develop approved 
enhancements.  

All software 
enhancements will 
be developed 
following industry-
accepted software 
engineering 
practices and 
delivered IAW 
approved 
development 
schedule. 

Development schedules 
met with zero slippage 
unless previously agreed 
upon.  All IC 1 and non-
preexisting (new) IC 2 
software deficiencies 
fixed before Government 
acceptance.  

COR will track and 
review support and 
deliverables for 
effectiveness, 
thoroughness, 
timeliness, 
completeness and 
accuracy 
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7.0     QUALITY ASSURANCE SURVEILLANCE PLAN FOR SERVICES  
  7.1. This QASP has been designed to provide the U.S. Government COR an effective and 
systematic surveillance method for each listed services in the Unit Level Logistics System – 
Aviation (Enhanced) contract.  
 

7.1.1. The QASP provides a systematic method to evaluate the services the contractor is 
required to furnish – not the details of how the contractor accomplishes the work. 
 
7.1.2. This QASP is based on the premise that the contractor and not the Government are 
responsible for management and quality control actions to meet the terms of the contract. 
The Performance Requirements recognize that the contractor is not a perfect manager and 
that the unforeseen and uncontrollable problems do occur. Good management and use of an 
adequate quality control plan will allow the contractor to operate within specified 
performance requirements. CORs are to be objective, fair and consistent in evaluating 
contractor performance against the standards. 

7.2. CONTRACTING OFFICER REPRESENTATIVE SURVEILLANCE SCHEDULE.  The COR will develop a 
monthly surveillance schedule based on the surveillance plan’s requirements. The monthly 
schedule will be completed no later than the last workday of the preceding month. Copies of the 
schedule shall be sent to the contracting officer. The schedule shall be marked “FOR OFFICIAL USE 
ONLY” and shall not be shown to the contractor.  
 
7.3. UNACCEPTABLE PERFORMANCE.  If performance is judged unacceptable, the COR will initiate 
a Contract Discrepancy Report (CDR) and obtain the contractor’s representative’s initials on the 
record of the observation and submit it, with the checklist recording the unacceptable 
performance, to the Contracting Officer. The seriousness of the situation should govern whether 
the COR should provide the Contract Discrepancy Report to the Contracting Officer as soon as 
unacceptable performance is indicated or wait until not later the third workday of the month 
following the surveillance. 

7.4. INFORM CONTRACT MANAGER.  The COR must always contact the contractor’s manager or 
on-site representative and inform them of what was wrong. Have the manager initial the entry on 
the checklist. The COR must note on the back of the checklist where the defect was found, the 
time and method of notification, and the COR’s initials.  
 
7.5. REVISIONS TO QASP.  Revisions to the surveillance plan are the joint responsibility of the 
functional area chief (requirements technical representative) and the contracting officer. See 
attachment. 
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7.6. PERIODIC SURVEILLANCE. Items are inspected using checklists at a given frequency (daily, 
monthly, etc.). These checklists are to be contained in this section. The checklist will contain 
elements of contract performance extracted from the Performance Work Statement. 

EXHIBIT B:  
 

UNIT LEVEL LOGISTICS SYSTEM – AVIATION (ENHANCED) CONTRACT. 
 
Note: Each task has been numbered in Section 5 of the PWS. For example, Task 1 is the ULLS-A (E) 
Post Deployment Software Support (PDSS). Each deliverable shows the task or tasks it applies to. 
The first contractor deliverables are the SCMP, QCP, RMP and PMP.  
 
Deliverables  Description  Due Date  Task 1  Task 2  Task 3  

Data Conversion 
Handbook (Tasks 1, 2 
& 3)  

Step-by-step 
instruction 
booklet 
describing the 
tasks to be 
performed prior 
to converting 
data from one 
system to 
another.  

20 days after 
Task Order 
award  

X  X  X  

Software 
Configuration 
Management Plan 
(SCMP) (Tasks1&3  

Describes the 
procedures 
used to track 
changes within 
a software 
system.  

15 days after 
award of the 
base year  

X    X  

Software 
Requirements 
Specifications (SRS) 
per Module (Tasks1& 
3)  

Requirements 
specification of 
each program 
in a software 
system.  

30 days after 
changes / 
enhancement
s are 
authorized  

X   X 

ULLS-A (E) End User 
Manual Updates 
(Tasks 1, 2 & 3)  

Describes all 
the information 
related to the 
ULLS-A (E) 
system that an 
end user would 
need to know 
or reference. 

Provided to 
Government 
at the same 
time the 
software is 
provided to 
the Gov. to 
test  

X  X  X  
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With each new 
ICP/SCP the 
manual will 
require an 
update.  

ULLS-A (E)  System 
Support Reference  
Guide (SSRG) (Tasks 1, 
2 & 3)  

The technical 
system support 
manual for 
ULLS-A (E). With 
each new 
ICP/SCP the 
manual will 
require an 
update.  

Provided to 
Government 
at the same 
time the 
software is 
provided to 
the Gov. to 
test  

X  X  X  

ULLS-A (E) CBT/IMI 
Update (Tasks 1, 2 & 
3)  

Incorporate 
ICP/SCP 
changes in the 
CBT/IMI related 
to the ULLS-A 
(E) system that 
an end user 
would need to 
know or 
reference.  

Provided to 
Government 
at the same 
time the 
software is 
provided to 
the Gov. to 
test  

X  X X  

ULLS-A (E) Tutorial 
Update (Tasks 1, 2 & 
3)  

Incorporate 
ICP/SCP 
changes in the 
Tutorial related 
to the ULLS-A 
(E) system that 
an end user 
would need to 
know or 
reference.  

Provided to 
Government 
at the same 
time the 
software is 
provided to 
the Gov. to 
test  

X  X X 

ULLS-A (E) Training 
Course (Tasks 1, 2 & 3)  

Training 
materials (POI, 
Lesson Plans, 
Handouts 
and/or P.E. to 
support ULLS-
(E) 
implementation 
training.  

Provided to 
Government 
to support 
Gov. testing 
and fielding  

X  X  X  
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Software Code and 
Documentation (Tasks 
1 & 3)  

All coding and 
documentation 
will become 
government 
owned upon 
completion of 
government 
testing. On line 
tutorials and 
help is part of 
the 
documentation 
with the 
software.  

Provided to 
Government 
at the same 
time the 
software is 
provided to 
the Gov. to 
test  

X  X  X  

Quality Control Plan 
(QCP) (Tasks 1, 2 & 3)  

Provides the 
procedures, 
roles and 
responsibilities 
to manage 
products to the 
highest quality 
level and 
meeting 
customer 
expectations  

15 days after 
award of the 
base year  

X  X  X  

Risk Management 
Plan (RMP) (Tasks 1, 2 
& 3)  

Provides the 
process for 
identifying, 
prioritizing, and 
planning for the 
reduction of 
risk  

15 days after 
award of the 
base year  

X  X  X  

Project Management 
Plan (PMP) (Tasks 1, 2 
& 3)  

Final version of 
plans, 
procedures, 
roles and 
responsibilities 
for managing 
the project 
including any 
updates 
resulting from 
testing  

15 days after 
award of the 
base year  

X  X  X  
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Monthly Progress 
Reports (Tasks 1, 2 & 
3)  

Written status 
of project 
progress, 
activities 
completed, 
upcoming 
activities, and 
issues to be 
addressed  

Monthly 
(15

th
)  

X  X  X  

Minutes of Meetings 
(Tasks 1, 2 & 3)  

Written 
summary of 
meeting key 
discussion 
points, 
attendees, 
purpose of 
meeting, action 
items assigned, 
and issues to be 
resolved.  

As requested 
by 
government  

X  X  X  

Monthly Cost Report 
(Tasks 1, 2 & 3)  

Written Status 
of Expenditures  

Monthly 
(15

th
)  

X  X  X  

Trip Report (Tasks 1, 2 
& 3)  

The contents 
and format of 
the report are 
to be agreed 
upon between 
the parties.  

Within 10 
workdays 
after 
completion of 
any trip, as 
requested by 
government  

X  X  X  

Software Version 
Description (SVD) 
(Tasks 1 & 3)  

Description of 
contents of 
ICP/SCP change 
packages with 
load & 
implementation 
instructions 

Provided to 
Government 
at the same 
time the 
software is 
provided to 
the Gov for 
release, after 
completion of  
test              
 
 

X  X 
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Final Compiled 
Software program and 
Documentation (Tasks 
1 & 3)  

All coding and 
documentation 
will become 
government 
owned upon 
completion of 
government 
testing. On line 
tutorials and 
help is part of 
the 
documentation 
with the 
software.  

Provided to 
Government 
after final 
Government 
testing and 
approval for 
release of 
changed 
program  

X  X X  

 

8.0        TASK ORDER TERMS AND CONDITIONS 

8.1      Problem Resolution. 

The contractor shall bring problems, or potential issues, affecting performance to the attention of 
the COR and GSA Contract Specialist as soon as possible. Verbal reports shall be followed up with 
written reports when directed.   This notification shall not relieve the contractor of its 
responsibility to correct problems for which they are responsible.  The contractor shall work 
cooperatively with the Government to resolve issues as they arise. 

8.2 Disclosure of Information.  

Information made available to the contractor by the Government for the performance or 
administration of this task order shall be used only for those purposes and shall not be used in any 
other way without the written agreement of the Contracting Officer. The contractor agrees to 
assume responsibility for protecting the confidentiality of Government records, which are not 
public information.  Each contractor or employee of the contractor to whom information may be 
made available or disclosed shall be notified in writing by the contractor that such information 
may be disclosed only for a purpose and to the extent authorized herein. 

8.3 Records/Data 

All data and data rights associated with this task order become the property of the U. S. 
Government in accordance with FAR 52.227-14, Rights in Data-General (Dec 2007).  The 
Government will have exclusive rights over any developed software and applications databases 
under this task order.   

8.4 Limited Use of Data.  



  
 

37 
 

Performance of this task order may require the contractor to access and use data and information 
proprietary to a Government agency or Government contractor which is of such a nature that its 
dissemination or use, other than in performance of this effort, would be adverse to the interests 
of the Government and/or others. Contractor and/or contractor personnel shall not divulge or 
release data or information developed or obtained in performance of this effort, until made public 
by the Government, except as authorized by Government personnel or upon written approval of 
the Contracting Officer. The Contractor shall not use, disclose, or reproduce proprietary data that 
bears a restrictive legend, other than as required in the performance of this effort.  Nothing herein 
shall preclude the use of any data independently acquired by the contractor without such 
limitations or prohibit an agreement at no cost to the Government between the contractor and 
the data owner which provides for greater rights to the contractor. 

8.5 Privacy Act.  

Work under this task order may require that personnel have access to Privacy Information.  
Personnel shall adhere to the Privacy act, Title 5 of the U.S. Code, Section 552a and applicable 
agency rules and regulations. 

8.6  Security Considerations. 
Security for this project is CLASSIFIED TS/SCI All documentation (i.e. DD 254) required for security 
certification will be the responsibility of the contractor and the client organization.  Contractor 
personnel shall be required to follow local procedures and policies including protection of 
classified information, building physical security, and attending required security/safety briefings. 

8.7 Task Order Funding 

It is anticipated that the task will be incrementally funded.   

8.8 Ceiling Price Notification. 

Per clause “Incremental Funding – Time and Material/Labor Hour” provided in full text under 
Section 10.0 Task Order Clauses and Provisions, the contractor is reminded – “The Contractor shall 
notify the Contracting Officer in writing whenever it has reason to believe that the costs it expects 
to incur under this contract in the next sixty (60) days, when added to all costs previously incurred, 
will exceed 75 percent of the total amount so far allotted to the contract/order by the 
Government. The notice shall state the estimated amount of additional funds required to continue 
performance of the contract/order for the specified period of performance or completion that 
task.” 

8.9  Ceiling Price Management. 
The task order will be managed based on the total task order ceiling price.   

8.10 Section 508 Compliance.   
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All electronic and information technology (EIT) procured through this task order must meet the 
applicable accessibility standards at 36 CFR 1194.  This regulation (36 CFR 1194) implements 
Section 508 of the Rehabilitation Act of 1973, as amended, and is viewable at 
(http://www.section508.gov). 

The contractor shall support the Government in its compliance with Section 508 throughout the 
development and implementation of the work to be performed. Section 508 of the Rehabilitation 
Act of 1973, as amended (29 U.S.C. 794d) requires that when Federal agencies develop, procure, 
maintain, or use electronic information technology, and Federal employees with disabilities have 
access to and use of information and data that is comparable to the access and use by Federal 
employees who do not have disabilities, unless an undue burden would be imposed on the 
agency.   Section 508 also requires that individuals with disabilities, who are members of the 
public seeking information or services from a Federal agency, have access to and use of 
information and data that is comparable to that provided to the public who are not individuals 
with disabilities, unless an undue burden would be imposed on the agency. 

8.11      Non-Personal Services.  

GSA will not issue orders to provide services prohibited by Subpart 37.1 of the Federal Acquisition 
Regulations (FAR).  Administration and monitoring of the contractor's performance by GSA or the Client 
Representative shall not be as detailed or continual as to constitute supervision of contractor personnel. 
Government personnel may not perform any supervisory functions for contractor personnel, such as 
interviewing, appraising individual performance, scheduling leave or work, or directing how to perform 
work.  

GSA meets the needs of its clients for support through non-personal services contracts/task orders. To 
counter the circumstances that infer personal services and to preserve the non-personal nature of the 
contract/task order, the Contractor shall adhere to the following guidelines in the performance of the 
task. 

1) Provide for direct supervision of all contract employees assigned to the task. 
2) Refrain from discussing the issues such as skill levels and hours, salaries, cost and funding 

data, or administrative and personnel matters affecting contractor employees with the 
client. 

3) Ensure close communication/coordination with the GSA Project Manager or Contract 
Administration Specialist, reporting problems to them as they occur (not waiting for a 
meeting). 

4) Do not permit Government officials to interview potential contractor employees, discuss 
individual performance, approve leave or work scheduling of contractor employees, 
terminate contractor employees, assist contractor employees in doing their jobs or obtain 
assistance from the contractor in doing Government jobs. 

5) Do not assign contractor personnel to work under direct Government supervision. 
6) Maintain a professional distance from Government employees. 
7) Provide contractor employees with badges, if appropriate, identifying them as contractors. 
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8) Ensure proper communications with the Government. Technical discussions and 
Government surveillance are acceptable, but the Government cannot tell the Contractor 
how to do the job. 

9) Assign a task leader to the task order. The task leader or alternate shall be the only one who 
accepts tasking from the assigned Government point of contact or alternative. 

10) When travel is required for the performance on a task, contractor personnel are only to 
travel as directed by their contract management. 

 

8.12    Past Performance Information. 

In accordance with FAR 42.15 Contractor Performance Information, past performance evaluations 
shall be prepared for each contract that exceeds the simplified acquisition threshold.  For 
severable contracts, interim evaluations will be required prior to exercising any option periods.  
For non-severable contracts, evaluations must be collected, coordinated and reported upon 
completion of the contract. 

The Government will provide and record Past Performance Information for acquisitions over 
$150,000 utilizing the Contractor Performance Assessment Reporting System (CPARS).  The CPARS 
process allows contractors to view and comment on the Government's evaluation of the 
contractor's performance before it is finalized.  Once the contractor’s past performance evaluation 
is finalized in CPARS it will be transmitted into the Past Performance Information Retrieval System 
(PPIRS). 

Contractor’s are required to register in the CPARS, so contractor’s may review and comment on 
past performance reports submitted through the CPARS.     

Please go to the following sites to register and then respond to all on this email, so we know you 
have completed the process: 

  CPARS   https://www.cpars.csd.disa.mil/  

  PPIRS    http://www.ppirs.gov 

9.0      INVOICING AND PAYMENT. 

The contractor shall submit invoices for payments in accordance with the format contained in 
GSAM 552.232-70, Invoice Requirements, to be considered proper for payment.   

9.1 Payment Information 
The contractor shall provide the following payment information for GSA use. It must be an 
exact match with the information under the contract number in the ITSS Contract 
Registration (not the contractor’s company or individual representative’s registration) as 
well as with the information under the contractor’s DUNS number in the Central 
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Contractor Registration (CCR), http://www.ccr.gov. Mismatched information will result in 
rejected purchase orders and payments. 

• Company Name – Legal Business Name and DBA (Doing Business As) Name 
• Mailing Address – Contact and Address Information 
• Remittance Address – Remit To Address Information 
• Employer’s Identification Number – Federal Tax ID 
• DUNS (Data Universal Numbering System) 

9.2 Invoice Information 
The invoice shall be submitted on official letterhead and shall include the following 
information at a minimum. 

• Invoice Number – do not use any special characters; ITSS and the invoice must 
match 

• ACT Number from GSA Form 300, Block 4 (To be provided upon award) 
• GSA Task Order Number – must match ITSS 
• Contract Number from GSA Form 300, Block 3 
• Point of Contact and Phone Number 
• Remittance Address 
• Period of Performance for the billing period 
• Charges, identified by deliverable or line item(s), with a narrative description of the 

service performed. Labor, reimbursable costs, and other charges (e.g., G&A) must 
be broken out as follows: 

o Skill Level Number, Associated Skill Level Name, and Employee Name 
o Actual Hours Worked During the Billing Period 
o Travel itemized by individual and trip; backup information is required to 

substantiate the traveler’s name, dates of travel, destination, purpose of 
travel and cost (airfare, lodging, per diem and other expenses) for each trip. 
This information must be provided in sufficient detail to allow verification of 
JTR compliance and verification with approved Action Items relative to 
authorized travel  

o Other Direct Costs itemized by specific item and amount  
• Prompt Payment Discount, if offered 
• Total Invoice Amount – must match the acceptance information posted in ITSS and 

cannot exceed the current task order ceiling 
9.3 Invoice Submittal 

Invoices shall be submitted simultaneously to GSA’s electronic Web-Based Order 
Processing System (currently ITSS) and to GSA’s Accounts Payable Branch not later than 
five (5) workdays after acceptance by the Government of the product, service, and/or cost 
item.  In the absence of Government acceptance of services within thirty (30) days, the 
contractor shall submit an invoice.  Invoices shall be submitted monthly through GSA’s 
electronic Web-Based Order Processing System (ITSS) to allow the client to electronically 
accept and certify services received by the COR.  Electronic acceptance by the COR is 
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considered concurrence and acceptance of services.  The Contractor shall also submit a 
proper invoice to GSA’s Accounts Payable Branch. 

Original invoices shall be marked (stamped) “Original Copy” and submitted to GSA.  For 
revised invoices, the Contractors should provide: 1) a distinguishing invoice number, 2) a 
brief explanation and 3) a cross reference to any previous invoice submission(s) for 
purposes of tracking and avoiding duplicate payments.  The contractors can distinguish 
revised invoices by inserting an "R" at the end of the original invoice number, i.e. 
Inv123456 (original), Inv123456R (revised).  If this invoice were to be submitted a second 
time, the invoice number would be INV12345R2. This pattern can be repeated as needed. 

Contractor may submit an electronic invoice on GSA’s Finance web site, 
(http://www.finance.gsa.gov), or mail a hardcopy to the following address.  Electronic 
posting is preferred and will result in a quicker payment.  NOTE:  Only use one method of 
submission, web site or regular U.S. mail, but not both. 

Hardcopy invoice shall be submitted to: 

General Services Administration 
Finance Operations and Disbursement (BCEB) 
299X 
P.O. Box 219434 
Kansas City, MO 64121-9434 

The invoice information posted in ITSS must match the invoice information submitted to 
GSA’s finance center to initiate a receiving report.  The contractor’s information in the 
Central Contractor Registration (CCR), (http://www.ccr.gov), must always match the 
contractor’s information in ITSS.  Incorrect or non-matching information is the contractor’s 
responsibility and will result in rejected invoices or other similar delays in payment.   

Charges shall not exceed the authorized cost limits established for the task order.  The 
government will not pay any unauthorized charges. 

Original receipts, travel vouchers, and related documentation that have been completed in 
accordance with Government Federal Travel Regulations (JTR) shall be maintained by the 
contractor and made available to Government auditors upon request.  Reimbursable costs 
must not exceed the limit(s) specified in the task order. The Government will not pay 
charges that are not specifically identified in the task and approved, in advance, by the 
Contracting Officer.  

Invoices for final payment must be so identified and submitted when the task has been 
completed and no further charges are to be billed and include the Release of Claims. 

10.0 ESTIMATED WORKLOAD for Six Month Extension 
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Below are the estimated number of hours necessary to perform for the six month 
extension..   

Labor Categories -  
 

Task 1 

Total 
Labor 
Hours 

Administration/Clerical (Senior) 920 

Applications Developer (Entry) 2760 

Applications Developer (Senior) 1840 

Applications Systems Analyst (Journeyman) 1840 

Information Assurance/Security Specialist 
(Entry) 1840 

CSC - Applications Systems Analysist 
(Jrnymn.) (GS) 920 

Project Manager 920 
Quality Assurance Specialist (Journeyman) 920 

Quality Assurance Specialist (Senior) 920 
Program Manager 460 

 13340 
Task 2   

Administrative/Clerical (Entry) 920 
Applications Systems Analyst (Journeyman) - 

GS 920 

Network Specialist (Journeyman) 920 
Project Manager 460 

Training Specialist (Senior) 920 
Training Specialist (Journeyman) 920 

  5060 
Task 3   

Applications Systems Analyst (Journeyman) 92 
Applications Developer (Entry) 92 
Applications Developer (Senior) 92 

CSC - Applications Systems Analysist 
(Jrnymn.) (GS) 92 

 368 
 

11.0     TASK ORDER CLAUSES AND PROVISIONS:  
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 (A) FAR 52.217-8 Option to Extend Services:   

The government may require continued performance of any services within the limits and at 
the rates specified in the contract.  These rates may be adjusted as a result of revisions the 
prevailing labor rates provided by the secretary of Labor.  The option provision may be 
exercised more than once, but the total extension of performance hereunder will not exceed 
six (6) months.  The Contracting officer may exercise the option by written notice to the 
contractor within thirty (30) days of the end date of the base period. 

(B)   FAR 52.217-9 Option to Extend the Term of the contract:  

(a)  The Government may extend the term of this contract by written notice to the contractor 
within thirty (30) days, provided the Government gives the Contractor a preliminary notice of 
its intent to extend at least sixty (60) days before the contract expires.  The preliminary notice 
does not commit the Government to an extension. 

(b) If the Government exercises this option, the extended contracts will be considered to 
include this option clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, 
will not exceed three (3years. 

(C)  Incremental Funding – Time and Materials/Labor Hours 

The project may be incrementally funded.  If incremental funded, funds shall be added to the 
contract/order via a unilateral modification as the funds become available.  The contractor 
shall not perform work resulting in charges to the Government that exceed obligated funds.   
 
The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe 
that the costs it expects to incur under this contract in the next 60 days, when added to all 
costs previously incurred, will exceed 75 percent of the total amount so far allotted to the 
contract/order by the Government. The notice shall state the estimated amount of additional 
funds required to continue performance of the contract/order for the specified period of 
performance or completion that task.  

Sixty days before the end of the period specified in the Schedule, the Contractor shall notify 
the Contracting Officer in writing of the estimated amount of additional funds, if any, required 
to continue timely performance under the contract or for any further period specified in the 
Schedule or otherwise agreed upon, and when the funds will be required.  

The Government is not obligated to reimburse the contractor for charges in excess of the 
contract/order funded amount and the contractor is not obligated to continue performance or 
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otherwise incur costs that could result in charges to the Government in excess of the obligated 
amount under the contract/order. 
 

 (D)  DFARS 252.239-7001, Information Assurance Contractor Training and Certification (JAN 
2008) 

(a) The Contractor shall ensure that personnel accessing information systems have the proper 
and current information assurance certification to perform information assurance functions in 
accordance with DOD 8570.01-M, Information Assurance Workforce Improvement Program. 
The Contractor shall meet the applicable information assurance certification requirements, 
including— 
(1) DoD-approved information assurance workforce certifications appropriate for each 
category and level as listed in the current version of DoD 8570.01-M; and  
(2) Appropriate operating system certification for information assurance technical positions as 
required by DoD 8570.01-M. 
(b) Upon request by the Government, the Contractor shall provide documentation supporting 
the information assurance certification status of personnel performing information assurance 
functions. 
(c) Contractor personnel who do not have proper and current certifications shall be denied 
access to DoD information systems for the purpose of performing information assurance 
functions. 

 
 (E)  FAR 4.804-3 Closeout of paying office contract files.  

The contractor shall submit a final invoice within forty-five (45) calendar days after the end of 
the Performance Period.  After the final invoice has been paid the contractor shall furnish a 
completed and signed Release of Claims (GSA Form 1142) to the CO.  The paying office shall 
close the contract file upon issuance of the final payment voucher.  

(F)   FAR4.804-4 Physically completed contracts.  

(a) Except as provided in paragraph (b) of this section, a contract is considered to be physically 
completed when-  

(1)(i) The contractor has completed the required deliveries and the Government has inspected 
and accepted the supplies;  

(ii) The contractor has performed all services and the Government has accepted these services; 
and  

(iii) All option provisions, if any, have expired; or  

(2) The Government has given the contractor a notice of complete contract termination.  
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(b) Facilities contracts and rental, use, and storage agreements are considered to be physically 
completed when-  

(1) The Government has given the contractor a notice of complete contract termination; or  

(2) The contract period has expired.  

(G)  252.209-7999, Representation by Corporation Regarding an Unpaid Delinquent Tax Liability or 
a Felony Conviction under any Federal Law (Deviation 2012-O0004) (JAN 2012) 

(a)   In accordance with sections 8124 and 8125 of Division A of the Consolidated Appropriations 
Act, 2012, (Pub. L. 112-74) none of the funds made available by that Act may be used to enter into 
a contract with any corporation that – 

      (1) Has any unpaid federal tax liability that has been assessed, for which all judicial and 
administrative remedies have been exhausted or have lapsed, and that is not being paid in a 
timely manner pursuant to an agreement with the authority responsible for collecting the tax 
liability, where the awarding agency is aware of the unpaid tax liability unless the agency has 
considered suspension or debarment of the corporation and made a determination that this 
further action is not necessary to protect the interests of the Government. 

     (2)  Was convicted of a felony criminal violation under any Federal law within the preceding 24 
months, where the awarding agency is aware of the conviction, unless the agency has considered 
suspension or debarment of the corporation and made a determination that this action is not 
necessary to protect the interests of the Government. 

(b)  The Offeror represents that – 

     (1)   It is [      ]  is not [      ] a corporation that has any unpaid Federal tax liability that has been 
assessed, for which all judicial and administrative remedies have been exhausted or have lapsed, 
and  that is not being paid in a timely manner pursuant to an agreement with the authority 
responsible for collecting the tax liability; 

     (2)  It is [      ]  is not [      ] a corporation that was convicted of a felony criminal violation under 
the Federal law within the preceding 24 months. 
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(H) 
 SOFA Contract Clause 

INVITED CONTRACTOR OR TECHNICAL REPRESENTATIVE STATUS 

UNDER U.S. - REPUBLIC OF KOREA (ROK) 

Invited Contractor (IC) and Technical Representative (TR) status shall be governed by the U.S.-ROK 
Status of Forces Agreement (SOFA) as implemented by United States Forces Korea (USFK) Reg 700-
19, which can be found under the “publications” tab on the US Forces Korea homepage 
http://www.usfk.mil 

(a) Definitions. As used in this clause— 

“U.S. – ROK Status of Forces Agreement” (SOFA) means the Mutual Defense Treaty between the 
Republic of Korea and the U.S. of America, Regarding Facilities and Areas and the Status of U.S. 
Armed Forces in the Republic of Korea, as amended 

 

“Combatant Commander” means the commander of a unified or specified combatant command 
established in accordance with 10 U.S.C. 161.  In Korea, the Combatant Commander is the 
Commander, United States Pacific Command.  

 

“United States Forces Korea” (USFK) means the subordinate unified command through which US 
forces would be sent to the Combined Forces Command fighting components. 

 

“Commander, United States Forces Korea” (COMUSK) means the commander of all U.S. forces 
present in Korea.  In the Republic of Korea, COMUSK also serves as Commander, Combined Forces 
Command (CDR CFC) and Commander, United Nations Command (CDR UNC). 

 

“USFK, Assistant Chief of Staff, Acquisition Management” (USFK/FKAQ) means the principal staff 
office to USFK for all acquisition matters and administrator of the U.S.-ROK SOFA as applied to US 
and Third Country contractors under the Invited Contractor (IC) and Technical Representative (TR) 
Program (USFK Reg 700-19). 

 

“Responsible Officer (RO)” means a senior DOD employee (such as a military E5 and above or 
civilian GS-7 and above), appointed by the USFK Sponsoring Agency (SA), who is directly 
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responsible for determining and administering appropriate logistics support for IC/TRs during 
contract performance in the ROK. 

 

(b) IC or TR status under the SOFA is subject to the written approval of USFK, Assistant Chief of Staff, 
Acquisition Management (FKAQ), Unit #15289, APO AP 96205-5289. 
 

(c) The contracting officer will coordinate with HQ USFK/FKAQ, IAW FAR 25.8, and USFK Reg 700-
19.  FKAQ will determine the appropriate contractor status under the SOFA and notify the 
contracting officer of that determination. 

(d) Subject to the above determination, the contractor, including its employees and lawful 
dependents, may be accorded such privileges and exemptions under conditions and limitations as 
specified in the SOFA and USFK Reg 700-19.  These privileges and exemptions may be furnished 
during the performance period of the contract, subject to their availability and continued SOFA 
status.  Logistics support privileges are provided on an as-available basis to properly authorized 
individuals.  Some logistics support may be issued as Government Furnished Property or 
transferred on a reimbursable basis.   

(e)  The contractor warrants and shall ensure that collectively, and individually, its officials and 
employees performing under this contract will not perform any contract, service, or other 
business activity in the ROK, except under U.S. Government contracts and that performance is 
IAW the SOFA. 

(f) The contractor’s direct employment of any Korean-National labor for performance of this 
contract shall be governed by ROK labor law and USFK regulation(s) pertaining to the direct 
employment and personnel administration of Korean National personnel. 

(g) The authorities of the ROK have the right to exercise jurisdiction over invited contractors and technical 
representatives, including contractor officials, employees and their dependents, for offenses committed in the 
ROK and punishable by the laws of the ROK.  In recognition of the role of such persons in the defense of the 
ROK, they will be subject to the provisions of Article XXII, SOFA, related Agreed Minutes and 
Understandings.  In those cases in which the authorities of the ROK decide not to exercise jurisdiction, they 
shall notify the U.S. military authorities as soon as possible.  Upon such notification, the military authorities 
will have the right to exercise jurisdiction as is conferred by the laws of the U.S. 

(h) Invited contractors and technical representatives agree to cooperate fully with the USFK 
Sponsoring Agency (SA) and Responsible Officer (RO) on all matters pertaining to logistics support 
and theater training requirements.  Contractors will provide the assigned SA prompt and accurate 
reports of changes in employee status as required by USFK Reg 700-19. 
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(i) Theater Specific Training.  Training Requirements for IC/TR personnel shall be conducted in 
accordance with USFK Reg 350-2 Theater Specific Required Training for all Arriving Personnel and 
Units Assigned to, Rotating to, or in Temporary Duty Status to USFK.  IC/TR personnel shall comply 
with requirements of USFK Reg 350-2. 

(j) Except for contractor air crews flying Air Mobility Command missions, all U.S. contractors 
performing work on USAF classified contracts will report to the nearest Security Forces 
Information Security Section for the geographical area where the contract is to be performed to 
receive information concerning local security requirements. 

(k) Invited Contractor and Technical Representative status may be withdrawn by USFK/FKAQ 
upon: 

(1)  Completion or termination of the contract. 

 (2)  Determination that the contractor or its employees are engaged in business activities in the 
ROK other than those pertaining to U.S. armed forces. 

(3)  Determination that the contractor or its employees are engaged in practices in contravention 
to Korean law or USFK regulations. 

(l) It is agreed that the withdrawal of invited contractor or technical representative status, or the 
withdrawal of, or failure to provide any of the privileges associated therewith by the U.S. and 
USFK, shall not constitute grounds for excusable delay by the contractor in the performance of the 
contract and will not justify or excuse the contractor defaulting in the performance of this 
contract.  Furthermore, it is agreed that withdrawal of SOFA status for reasons outlined in USFK 
Reg 700-19, Section II, paragraph 6 shall not serve as a basis for the contractor filing any claims 
against the U.S. or USFK.  Under no circumstance shall the withdrawal of SOFA Status or privileges 
be considered or construed as a breach of contract by the U.S. Government. 

(m) Support. 

(1) Unless the terms and conditions of this contract place the responsibility with another party, 
the COMUSK will develop a security plan to provide protection, through military means, of 
Contractor personnel engaged in the theater of operations when sufficient or legitimate civilian 
authority does not exist. 

(2)(i) All Contractor personnel engaged in the theater of operations are authorized resuscitative 
care, stabilization, hospitalization at level III military treatment facilities, and assistance with 
patient movement in emergencies where loss of life, limb, or eyesight could occur. Hospitalization 
will be limited to stabilization and short-term medical treatment with an emphasis on return to 
duty or placement in the patient movement system. 
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(ii) When the Government provides medical or emergency dental treatment or transportation of 
Contractor personnel to a selected civilian facility, the Contractor shall ensure that the 
Government is reimbursed for any costs associated with such treatment or transportation. 

(iii) Medical or dental care beyond this standard is not authorized unless specified elsewhere in 
this contract. 

(3) Unless specified elsewhere in this contract, the Contractor is responsible for all other support 
required for its personnel engaged in the theater of operations under this contract. 

(n) Compliance with laws and regulations. The Contractor shall comply with, and shall ensure that 
its personnel supporting U.S Armed Forces in the Republic of Korea as specified in paragraph (b)(1) 
of this clause are familiar with and comply with, all applicable— 

 (1) United States, host country, and third country national laws; 

(2) Treaties and international agreements; 

(3) United States regulations, directives, instructions, policies, and procedures; and 

(4) Orders, directives, and instructions issued by the COMUSK relating to force protection, 
security, health, safety, or relations and interaction with local nationals.  Included in this list are 
force protection advisories, health advisories, area (i.e. “off-limits”), prostitution and human 
trafficking and curfew restrictions. 

(o) Vehicle or equipment licenses. IAW USFK Regulation 190-1, Contractor personnel shall possess 
the required licenses to operate all vehicles or equipment necessary to perform the contract in the 
theater of operations.  All contractor employees/dependents must have either a Korean driver’s 
license or a valid international driver’s license to legally drive on Korean roads. 

(p) Evacuation.  

(1) If the COMUSK orders a non-mandatory or mandatory evacuation of some or all personnel, the 
Government will provide assistance, to the extent available, to United States and third country 
national contractor personnel 
(2) Non-combatant Evacuation Operations (NEO). 

(i) The contractor shall designate a representative to provide contractor personnel and 
dependents information to the servicing NEO warden as required by direction of the Responsible 
Officer.  
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(ii) If contract period of performance in the Republic of Korea is greater than six months, non 
emergency essential contractor personnel and all IC/TR dependents shall participate in at least 
one USFK sponsored NEO exercise per year. 

(q) Next of kin notification and personnel recovery.  

(1) The Contractor shall be responsible for notification of the employee-designated next of kin in 
the event an employee dies, requires evacuation due to an injury, or is missing, captured, or 
abducted. 

(2) In the case of missing, captured, or abducted contractor personnel, the Government will assist 
in personnel recovery actions in accordance with DOD Directive 2310.2, Personnel Recovery. 

(3) IC/TR personnel shall accomplish Personnel Recovery/Survival, Evasion, Resistance and Escape 
(PR/SERE) training in accordance with USFK Reg 525-40, Personnel Recovery 

Procedures and USFK Reg 350-2 Theater Specific Required Training for all Arriving Personnel and 
Units Assigned to, Rotating to, or in Temporary Duty Status to USFK.  

(r) Mortuary affairs. Mortuary affairs for contractor personnel who die while providing support in 
the theater of operations to U.S. Armed Forces will be handled in accordance with DOD Directive 
1300.22, Mortuary Affairs Policy and Army Regulation 638-2, Care and Disposition of Remains and 
Disposition of Personal Effects. 

(s) USFK Responsible Officer (RO).  The USFK appointed RO will ensure all IC/TR personnel 
complete all applicable training as outlined in this clause. 
 
                                                                        (End of Clause) 

 

 
(I) CONTINUANCE OF PERFORMANCE DURING ANY STATE OF EMERGENCY  

IN THE REPUBLIC OF KOREA (ROK) 

Invited Contractor (IC) and Technical Representative (TR) status shall be governed by the U.S.-ROK 
Status of Forces Agreement (SOFA) as implemented by United States Forces Korea (USFK) Reg 700-
19, which can be found under the “publications” tab on the US Forces Korea homepage 
http://www.usfk.mil 

(a) Definitions. As used in this clause— 
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“U.S. – ROK Status of Forces Agreement” (SOFA) means the Mutual Defense Treaty between the 
Republic of Korea and the U.S. of America, Regarding Facilities and Areas and the Status of U.S. 
Armed Forces in the Republic of Korea, as amended 

“Combatant Commander” means the commander of a unified or specified combatant command 
established in accordance with 10 U.S.C. 161.  In Korea, the Combatant Commander is the 
Commander, United States Pacific Command.  

“United States Forces Korea” (USFK) means the subordinate unified command through which US 
forces would be sent to the Combined Forces Command fighting components. 

COMUSK means the commander of all U.S. forces present in Korea.  In the Republic of Korea, 
COMUSK also serves as Commander, Combined Forces Command (CDR CFC) and Commander, 
United Nations Command (CDR UNC). 

“USFK, Assistant Chief of Staff, Acquisition Management” (USFK/FKAQ) means the principal staff 
office to USFK for all acquisition matters and administrator of the U.S.-ROK SOFA as applied to US 
and Third Country contractors under the Invited Contractor (IC) and Technical Representative (TR) 
Program (USFK Reg 700-19).    

“Responsible Officer” (RO) means A senior DOD employee (such as a military E5 and above or 
civilian GS-7 and above), appointed by the USFK Sponsoring Agency (SA), who is directly 
responsible for determining and administering appropriate logistics support for IC/TRs during 
contract performance in the ROK. 

“Theater of operations” means an area defined by the combatant commander for the conduct or 
support of specified operations. 

“Uniform Code of Military Justice” means 10 U.S.C. Chapter 47 

(b) General. 

(1) This clause applies when contractor personnel deploy with or otherwise provide support in the 
theater of operations (specifically, the Korean Theater of Operations) to U.S. military forces 
deployed/located outside the United States in— 

(i) Contingency operations; 

(ii) Humanitarian or peacekeeping operations; or 

(iii) Other military operations or exercises designated by the Combatant Commander. 
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(2) Contract performance in support of U.S. military forces may require work in dangerous or 
austere conditions. The Contractor accepts the risks associated with required contract 
performance in such operations.  The contractor will require all its employees to acknowledge in 
writing that they understand the danger, stress, physical hardships and field living conditions that 
are possible if the employee deploys in support of military operations. 

(3) Contractor personnel are not combatants and shall not undertake any role that would 
jeopardize their status. Contractor personnel shall not use force or otherwise directly participate 
in acts likely to cause actual harm to enemy armed forces. 

(c) Support. 

(1) Unless the terms and conditions of this contract place the responsibility with another party, 
the COMUSK will develop a security plan to provide protection, through military means, of 
Contractor personnel engaged in the theater of operations when sufficient or legitimate civilian 
authority does not exist.  

(2)(i) All Contractor personnel engaged in the theater of operations are authorized resuscitative 
care, stabilization, hospitalization at level III military treatment facilities, and assistance with 
patient movement in emergencies where loss of life, limb, or eyesight could occur. Hospitalization 
will be limited to stabilization and short-term medical treatment with an emphasis on return to 
duty or placement in the patient movement system. 

(ii) When the Government provides medical treatment or transportation of Contractor personnel 
to a selected civilian facility, the Contractor shall ensure that the Government is reimbursed for 
any costs associated with such treatment or transportation. 

(iii) Medical or dental care beyond this standard is not authorized unless specified elsewhere in 
this contract. 

(3) Unless specified elsewhere in this contract, the Contractor is responsible for all other support 
required for its personnel engaged in the theater of operations under this contract. 

(d) Compliance with laws and regulations. The Contractor shall comply with, and shall ensure that 
its personnel supporting U.S Armed Forces in the Republic of Korea as specified in paragraph (b)(1) 
of this clause are familiar with and comply with, all applicable— 

(1) United States, host country, and third country national laws; 

(i) The Military Extraterritorial Jurisdiction Act may apply to contractor personnel if contractor 
personnel commit crimes outside the United States. 
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 (ii) Under the War Crimes Act, United States citizens (including contractor personnel) who commit 
war crimes may be subject to federal criminal jurisdiction. 

(iii) When Congress formally declares war, contractor personnel authorized to accompany the 
force may be subject to the Uniform Code of Military Justice.      

(2) Treaties and international agreements; 

(3) United States regulations, directives, instruction, policies, and procedures; and 

(4) Orders, directives, and instructions issued by the COMUSK relating to force protection, 
security, health, safety, or relations and interaction with local nationals.  Included in this list are 
force protection advisories, health advisories, area (i.e. “off-limits”), prostitution and human 
trafficking and curfew restrictions. 

(e) Pre-deployment/departure requirements. The Contractor shall ensure that the following 
requirements are met prior to deploying/locating personnel in support of U.S. military forces in 
the Republic of Korea. Specific requirements for each category may be specified in the statement 
of work or elsewhere in the contract. 

(1) All required security and background checks are complete and acceptable. 

(2) All contractor personnel meet the minimum medical screening requirements and have 
received all required immunizations as specified in the contract. In the Republic of Korea, all 
contractor employees subject to this clause shall comply with the same DoD immunization 
requirements applicable to Emergency Essential DoD civilians—INCLUDING ANTHRAX 
IMMUNIZATION.  The Government will provide, at no cost to the Contractor, any Korean theater-
specific immunizations and/or medications not available to the general public. 

(3) Contractor personnel have all necessary passports, visas, and other documents required to 
enter and exit a theater of operations and have a Geneva Conventions identification card from the 
deployment center or CONUS personnel office—if, applicable. 

(4) Country and theater clearance is obtained for contractor personnel. Clearance requirements 
are in DOD Directive 4500.54, Official Temporary Duty Abroad, DOD 4500.54-G, DOD Foreign 
Clearance Guide, and USFK Reg 1-40, United States Forces Korea Travel Clearance Guide.  
Contractor personnel are considered non-DOD personnel traveling under DOD sponsorship. 

(f) Processing and departure points. Deployed contractor personnel shall— 

(1) Under contingency conditions or under other conditions as specified by the Contracting Officer, 
process through the deployment center designated in the contract, prior to deploying. The 
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deployment center will conduct deployment processing to ensure visibility and accountability of 
contractor personnel and to ensure that all deployment requirements are met; 

Contingency Conditions Clause        

(2) Use the point of departure and transportation mode directed by the Contracting Officer; and 

 

(3) If processing through a deployment center, process through a Joint Reception Center (JRC) 
upon arrival at the deployed location. The JRC will validate personnel accountability, ensure that 
specific theater of operations entrance requirements are met, and brief contractor personnel on 
theater-specific policies and procedures. 

(g) Personnel data list.  

 (1) The Contractor shall establish and maintain with the designated Government official a current 
list of all contractor personnel that deploy with or otherwise provide support in the theater of 
operations to U.S. military forces as specified in paragraph (b)(1) of this clause. The Synchronized 
Predeployment and Operational Tracker (SPOT) is the designated automated system to use for this 
effort.  This accountability requirement is separate and distinct from the personnel accountability 
requirement listed in the U.S–ROK SOFA’s Invited Contractor/Technical Representative Program 
(as promulgated in USFK Regulation 700-19). 

(2) The Contractor shall ensure that all employees on the list have a current DD Form 93, Record of 
Emergency Data Card, on file with both the Contractor and the designated Government official. 

(h) Contractor personnel.  

(1) The Contracting Officer may direct the Contractor, at its own expense, to remove and replace 
any contractor personnel who jeopardize or interfere with mission accomplishment or who fail to 
comply with or violate applicable requirements of this clause. Contractors shall replace designated 
personnel within 72 hours, or at the Contracting Officer’s direction.  Such action may be taken at 
the Government’s discretion without prejudice to its rights under any other provision of this 
contract, including the Termination for Default clause.   

(2) The Contractor shall have a plan on file showing how the Contractor would replace employees 
who are unavailable for deployment or who need to be replaced during deployment. The 
Contractor shall keep this plan current and shall provide a copy to the Contracting Officer and 
USFK Sponsoring Agency (see USFK Reg 700-19) upon request. The plan shall— 

(i) Identify all personnel who are subject to U.S. or Republic of Korea military mobilization  
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(ii) Identify any exemptions thereto;  

(iii) Detail how the position would be filled if the individual were mobilized; and 

(iv) Identify all personnel who occupy a position that the Contracting Officer has designated as 
mission essential. 

(i) Military clothing and protective equipment.  

Contingency Conditions Clause        

 (1) Contractor personnel supporting a force deployed outside the United States as specified in 
paragraph (b)(1) of this clause are prohibited from wearing military clothing unless specifically 
authorized in writing by the COMUSK. If authorized to wear military clothing, contractor personnel 
must wear distinctive patches, arm bands, nametags, or headgear, in order to be distinguishable 
from military personnel, consistent with force protection measures and the Geneva Conventions. 

(2) Contractor personnel may wear military-unique organizational clothing and individual 
equipment (OCIE) required for safety and security, such as ballistic, nuclear, biological, or chemical 
protective clothing. 

(3) The deployment center, the Combatant Commander, or the Sponsoring Agency shall issue OCIE 
and shall provide training, if necessary, to ensure the safety and security of contractor personnel. 

(4) The Contractor shall ensure that all issued OCIE is returned to the point of issue, unless 
otherwise directed by the Contracting Officer. 

(j) Weapons.  

(1) If the Contractor requests that its personnel performing in the theater of operations be 
authorized to carry weapons, the request shall be made through the Contracting Officer to the 
COMUSK. The COMUSK will determine whether to authorize in-theater contractor personnel to 
carry weapons and what weapons will be allowed. 

(2) The Contractor shall ensure that its personnel who are authorized to carry weapons— 

(i) Are adequately trained; 

(ii) Are not barred from possession of a firearm by 18 U.S.C. 922; and 

(iii) Adhere to all guidance and orders issued by the COMUSK regarding possession, use, safety, 
and accountability of weapons and ammunition. 
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(iv) The use of deadly force by persons subject to this clause shall be made only in self-defense, 
except: 

(v) Persons subject to this clause who primarily provide private security are authorized to use 
deadly force only as defined in the terms and conditions of this contract in accordance with USFK 
regulations and policies (especially, USFK Regulation 190-50).  

(vi) Liability for the use of any weapon by persons subject to this clause is solely the responsibility 
of the individual person and the contractor.      

(3) Upon redeployment or revocation by the COMUSK of the Contractor’s authorization to issue 
firearms, the Contractor shall ensure that all Government-issued weapons and unexpended 
ammunition are returned as directed by the Contracting Officer. 

Contingency Conditions Clause        

(k) Evacuation.  

(1) In the event of a non-mandatory evacuation order, unless authorized in writing by the 
Contracting Officer, the Contractor shall maintain personnel on location sufficient to meet 
obligations under this contract. 

(l) Theater Specific Training.  Training Requirements for IC/TR personnel shall be conducted in 
accordance with USFK Reg 350-2 Theater Specific Required Training for all Arriving Personnel and 
Units Assigned to, Rotating to, or in Temporary Duty Status to USFK. 

(m) USFK Responsible Officer (RO).  The USFK appointed RO will ensure all IC/TR personnel 
complete all applicable training as outlined in this clause.  

(n) Changes. In addition to the changes otherwise authorized by the Changes clause of this 
contract, the Contracting Officer may, at any time, by written order identified as a change order, 
make changes in Government-furnished facilities, equipment, material, services, or site. Any 
change order issued in accordance with this paragraph shall be subject to the provisions of the 
Changes clause of this contract. 

(o) Subcontracts. The Contractor shall incorporate the substance of this clause, including this 
paragraph, in all subcontracts that require subcontractor personnel to be available to deploy with 
or otherwise provide support in the theater of operations to U.S. military forces 
deployed/stationed outside the United States in— 

(1) Contingency operations; 

(2) Humanitarian or peacekeeping operations; or 
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(3) Other military operations or exercises designated by the Combatant Commander. 

(p) The Contracting Officer will discern any additional GFE, GFP or logistical support necessary to 
facilitate the performance of the enhanced requirement or necessary for the protection of 
contractor personnel.  These items will be furnished to the Contractor at the sole discretion of the 
Contracting Officer and may be provided only on a reimbursable basis. 

(End of clause) 

 

 



  
 

58 
 

 
(J)   Clauses Incorporated by Reference. 

The following clauses are incorporated by reference: 

FAR 

52.217-5 Evaluation of Options (Jul 1990) 
52.237-5 Continuity of Services (Jan 1991) 

GSAM 

552.217-71 Notice Regarding Options (Nov 1992) 

552.232-70 Invoice Requirements (Sep 1999) 

552.232-78 Payment Information (Jul 2000) 

DFARS 

252.225-7042 Authorization to Perform 

252.225-7043 Antiterrorism/Force Protection Policy for Defense Contractors Outside the 
United States 




